SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 100 CONTRACT ID : R -27383-A
LETTI NG DATE : 05/ 25/04 10: 00 AM

QUANTI TY UNI TS
SECTION NO 0001 ADDED TRAVEL LANES
1 104-05404 DESI GV BU LD LUWP LUWP
2 203-02100 EXCAVATI ON, PEAT 350, 000. 000 CYS

3 702-06850 SOUND BARRI ER 12. 000 EACH



SCHEDULE OF PAY | TEMS PACE 2
CALL ORDER : 170 OONTRACT ID : R -25395-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07040 FIELD CFFICE, C 26. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 67,417. 300 ng

6 202-02241 GUARDRAI L, REMOVE 5, 570. 000 m

7 202-02273 CENTER CURB, CONCRETE, REMOVE 2,016. 000 ng

8 202-02277 QUJTTER, LI P, REMOVE 18. 000 m

9 202-02844 SI GN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 6. 000 EACH
10 202-03783 SI G\, PANEL, REMOVE 15. 000 EACH
11 202-04089 SI GN, SHEET, REMOVE 25. 000 EACH
12 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuwP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
17 202-51368 SLOPEWALL, REMOVE 47. 800 ng
18 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 51. 000 EACH
19 202-91385 I NLET, REMOVE 14.000 EACH
20 202-96133 PI PE, REMOVE 60. 000 m
21 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
22 203-02000 EXCAVATI N, COWON 61, 878. 000 n8
23 203-02070 BCRROW 3, 024. 000 n8
24 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 168. 000 My
25 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
26 205-06937 TEMPORARY SI LT FENCE 4,522. 000 m
27 206-51220 EXCAVATI ON, WET 642. 600 n8
28 206-51225 EXCAVATI ON, DRY 1, 040. 800 ng
29 207-07498 SUBGRADE TREATMENT, TYPE A 107, 275. 000 ng
30 208-51500 RESHAPE SPILL SLCPES LUWP LUWP
31 208-51500 RESHAPE SPI LL SLOPES LUWP LUWP
32 211-06467 AGGREGATE FOR END BENT BACKFI LL 261. 200 n8
33 211-07454 STRUCTURE BACKFI LL 9, 875. 400 n8
34 213-52830 FLOMBLE MORTAR 7.600 n8
35 302-06464 SUBBASE FOR PCCP 18, 703. 000 n8
36 302-07455 DENSE GRADED SUBBASE 261. 400 ng
37 303-01180 COVPACTED AGCGREGATE, NO. 53 4, 547. 000 My
38 306-08041 M LLI NG CONCRETE PAVEMENT 170. 000 ng
39 306-08043 M LLI NG TRANSI TI ON 621. 000 ng
40 402-07434 HVA SURFACE, TYPE C 1, 758. 000 My
41 402-07439 HVA | NTERVEDI ATE, TYPE C 2, 689. 000 My
42 402-07442 HVA BASE, TYPE C 9, 721. 000 My
43 406-05520 ASPHALT FOR TACK COAT 20. 000 My
44 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
45 501-06322 QC QA-PCCP, 275 mm 103, 081. 000 ng
46 503-05240 D-1 QONTRACTI ON JO NT 13, 100. 000 m
47 503-05310 TERM NAL JO NT 208. 000 m



SCHEDULE COF PAY | TEMS PACE 3
CALL ORDER : 170 CONTRACT ID : R -25395-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 15. 000 EACH
49 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 6. 000 EACH
50 601-02103 GUARDRAI L, W BEAM SHCOP CURVED, 1.905 m SPACI NG 72.700 m
51 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
52 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 13. 000 EACH
53 601-94689 GUARDRAI L END TREATMENT, OS 15. 000 EACH
54 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 5, 156. 300 m
55 601-99123 GUARDRAI L TRANSI TION, GP 4. 000 EACH
56 601-99132 GUARDRAI L TRANSI TI ON, VH, 1.905 m SPACI NG 2.000 EACH
57 602-06729 BARRI ER DELI NEATCR 922. 000 EACH
58 603-01159 FENCE, CHAIN LINK, 1067 nm 460. 000 m
59 604-06069 CURB RAMP, CONCRETE 74. 000 ng
60 604-06070 S| DEWALK, CONCRETE 1, 643. 000 ng
61 605-06100 CURB, | NTEGRAL, C, CONCRETE 1, 425. 000 m
62 605-06120 CURB, CONCRETE 332. 000 m
63 605-06210 CENTER CURB, C, CONCRETE 354. 000 m
64 606-07485 M LLED PCCP SHOULDER CORRUGATI ONS 10, 886. 000 m
65 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 1, 741. 200 ng
66 610-07488 HVA FOR APPROACHES, TYPE C 117. 000 My
67 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 873. 000 n2
68 615-06510 MONUMVENT, C 1. 000 EACH
69 615-06515 MONUMVENT, D 20. 000 EACH
70 616-02320 GEOTEXTI LES 3, 254. 000 ng
71 616-05688 RI PRAP, CLASS 1 795. 000 My
72 616-06405 Rl PRAP, REVETMENT 433. 000 M
73 616-06406 RI PRAP, REVETMENT 450. 000 n2
74 616-51367 SLOPEWALL, CONCRETE, 100 mm 144. 300 ng
75 616-93766 BREAKI NG CONCRETE SLCPEWALL 55. 000 ng
76 616-93772 I NSPECTI ON HOLE 8. 000 EACH
77 619-05926 ENVI RONVENTAL CONTRCL LuUWP LuUWP
78 619-05926 ENVI RONVENTAL CONTRCL LUWP LUWP
79 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
80 619-51859 PAI NT STEEL BRI DCGE LUWP LUWP
81 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
82 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
83 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 9. 000 EACH
84 621-06545 FERTI LI ZER 10. 100 My
85 621-06548 SEED M XTURE, CV 25. 460 kg
86 621-06553 SEED M XTURE, R 2,133. 000 kg
87 621-06559 MULCHED SEEDING R 2, 546. 000 ng
88 621-06564 MIULCHED SEEDI NG CV 1. 400 ng
89 621-06565 MULCH NG MATERI AL 50. 500 My
90 621-06567 WATER 161. 600 kL
91 621-06574 SCODDI NG 5, 188. 000 ng
92 621-06575 SCDDI NG NURSERY 5, 248. 000 ng
93 622-52436 SIGN, DO NOI' MOW CR SPRAY 30. 000 EACH
94 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm 356 nm 192. 000 m



SCHEDULE OF PAY | TEMS PACE 4
CALL CRDER : 170 CONTRACT ID : R -25395-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 701-51195 PILE, STEEL H HP 310 X 79 660. 000 m

96 701-98647 PI'LE, CONCRETE, STEEL SHELL ENCASED, 5.16 nm 356 mm 815. 200 m

97 702-51005 CONCRETE, A, SUBSTRUCTURE 664. 100 n8

98 702-51010 CONCRETE, B, ABOVE FOOTI NGS 277.400 n8

99 702-51015 CONCRETE, B, FOOTI NGS 229. 000 n8
100 702-51090 BRONZE PLATES 46. 000 kg
101 702-51100 DRAIN PIPE, CAST IRQON, 150 mm 262. 000 kg
102 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 460. 000 kg
103 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 886. 000 EACH
104 703-01540 THREADED Tl E BAR ASSEMBLY 96. 000 EACH
105 703-51030 REI NFORCI NG STEEL 67, 115. 000 kg
106 703-51032 REI NFORCI NG STEEL, EPOXY COATED 314, 431. 000 kg
107 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 995. 000 EACH
108 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 296. 000 EACH
109 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 1, 560. 200 n8
110 704-51002 CONCRETE, C, SUPERSTRUCTURE 51.100 n8
111 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 16.000 EACH
112 706-51020 CONCRETE, C, RAILING 142. 800 n8
113 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM |, 711 mm X 305 mm 515. 368 m
114 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM 11, 914 nmm X 305 mm 558. 696 m
115 709-51821 SURFACE SEAL LuUwP LuUwP
116 709-51821 SURFACE SEAL LUWP LuUwP
117 709-51821 SURFACE SEAL LuUwP LuUwP
118 709-51821 SURFACE SEAL LUWP LUWP
119 711-51035 STRUCTURAL STEEL 213,572. 000 kg
120 711-51114 ANCHOR BALT, AR22 16. 000 EACH
121 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
122 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
123 711-93578 DI APHRAGVB, RESET LUWP LUWP
124 711-93578 DI APHRAGVS, RESET LUWP LUWP
125 711-96800 STUD SHEAR CONNECTOR 12, 256. 000 EACH
126 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 7,949.000 m
127 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 499. 000 m
128 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 12. 000 m
129 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 830. 000 m
130 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 245. 160 m
131 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 34. 200 m
132 715-05156 PIPE, TYPE 2, G RCULAR 750 mm 1. 400 m
133 715-05407 PI PE, END BENT DRAIN, 150 mm 300. 000 m
134 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
135 718-06528 QUTLET PROTECTCR, 1 34. 000 EACH
136 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
137 718-52610 AGCGREGATE FOR UNDERDRAI NS 1, 600. 000 n8
138 718-99153 GEOTEXTI LES FOR UNDERDRAI N 14, 857. 000 ng
139 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
140 720-45030 I NLET, E7 1. 000 EACH
141 720-45045 I NLET, J10 24.000 EACH



SCHEDULE COF PAY | TEMS PACE 5
CALL ORDER : 170 CONTRACT ID : R -25395-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

142 720- 45055 I NLET, MLO 9. 000 EACH
143 720-45255 CATCH BASI N, K11 1. 000 EACH
144 720-45355 CATCH BASIN, K11, MIDIFl ED 1. 000 EACH
145 720-45410 MANHOLE, C4 24.000 EACH
146 720-45415 MANHCLE, D4 1. 000 EACH
147 720-45605 STRUCTURE, NANHOLE, RECONSTRUCT 2.000 m
148 720-98174 I NLET, B15 5. 000 EACH
149 720-98555 INLET, C15 5. 000 EACH
150 723-06660 W NGMLL 55. 600 ng
151 723-07659 STRUCTURE, PRECAST THREE-SI DED, 4870 nm X 3050 mm 52. 800 m
152 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 176. 000 m
153 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 54. 000 m
154 726-58789 BEARI NG ASSEMBLY, ELASTOMERIC, 11 54. 000 EACH
155 726-99095 BEARI NG ASSEMBLY, ELASTOMERIC, | 72.000 EACH
156 731-93945 FACE PANELS, CONCRETE 786. 600 n
157 731-93946 WALL ERECTI ON 786. 600 ng
158 731-93947 LEVELI NG PAD, CONCRETE 253. 000 m
159 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
160 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 72,157. 000 m
161 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 2,228. 000 m
162 801-06640 CONSTRUCTI ON SIGN, A 42. 000 EACH
163 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
164 801-06646 TEMPCRARY CONCRETE BARRI ER 5, 394. 000 m
165 801-06710 FLASH NG ARROW SI GN 1, 440. 000 DAY
166 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
167 801-07119 BARRI CADE, I11-B 190. 800 m
168 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 2.000 DAY
169 802-02293 CONCRETE, SI GN FOUNDATI ON 00. 600 n8
170 802-02475 SI G\, PANEL, REMOVE AND RELOCATE 1. 000 EACH
171 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 208. 010 m
172 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 30. 880 m
173 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 14. 750 n2
174 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND 2. 54 mm THI CKNESS 49. 930 ne
175 802-76045 SI GN, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm TH CKNESS 11.890 n2
176 802- 76055 SI GN PCST, A 12. 600 m
177 802-76095 STRUCTURAL STEEL, BREAKAVAY 259. 140 kg
178 805-01815 S| GNAL SUPPCRT FOUNDATI ON, 915nmm X 3.7 m 12. 000 EACH
179 805-01836 SIGNAL CABLE, 2C 16GA., SH ELDED, LEAD IN 3, 683. 000 m
180 805-01842 HANDHOLE, SI GNAL 63. 000 EACH
181 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 3, 232. 200 m
182 805-02981 ANCHOR BOLTS, FOR SI GNAL STRUCTURES 48. 000 EACH
183 805-05582 FI BER OPTI C TERM NATI ON 4.000 EACH
184 805-06592 CONDUI T, STEEL, GALVANI ZED, 50nm 3,742.700 m
185 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 3. 000 EACH
186 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER GREEN 8. 000 EACH
187 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 10. 000 EACH

188 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 16. 000 EACH



SCHEDULE OF PAY | TEMS PACE 6
CALL ORDER : 170 CONTRACT ID : R -25395-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

189 805-78415 SPAN, CATENARY, AND TETHER 3. 000 EACH
190 805-78420 DI SCONNECT HANGER 12. 000 EACH
191 805-78445 SI GNAL SERVI CE 3. 000 EACH
192 805-78467 SI GNAL CABLE, 3C 8GA 53. 600 m
193 805-78485 SI GNAL CABLE, 5C 14GA 458. 000 m
194 805-78490 SI GNAL CABLE, 7C 14GA 1, 380. 900 m
195 805-78746 PREFORMED LOCP DETECTORS 2,507. 600 m
196 805-78790 LOCP DETECTCR DELAY AWPLI FI ER, 4 CHANNEL 11. 000 EACH
197 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 3. 000 EACH
198 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 12. 000 EACH
199 805-92512 M CROLOCP DETECTCR 24.000 EACH
200 805-94295 S| GNAL HEAD, RELCCATE 72.000 EACH
201 805-95568 CONDUI T, PVC, 100 mm 198. 000 m
202 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 4. 000 EACH
203 807-02603 LI GHT STANDARD, RELCCATE 2. 000 EACH
204 807-87605 LUM NAI RE UNDERPASS, | NSTALL 1. 000 EACH
205 807-93650 FOUNDATI ON, ANCHOR BOLTS AND REI NFORCI NG STEEL FOR ROADWAY 2.000 SET
206 808-01468 LI NE, EPOXY, DOTTED, WHITE, 125 nm 600 nm LI NE, 1200 nm GAP 12. 000 m
207 808-03002 LI NE, EPOXY, BROKEN, WH TE, 100 mm 2,923. 000 m
208 808-03631 LINE, EPOXY, SOLID, WH TE, 100 mm 11, 918. 000 m
209 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 mm 8, 877. 000 m
210 808-06716 LI NE, REMOVE 5,517. 000 m
211 808-06800 TRANSVERSE MARKI NGS, EPOXY, SCLID, YELLOW CROSSHATCH LI NE, 15. 000 m
212 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 600 mm 184. 000 m
213 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 48. 000 EACH
214 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 26. 000 EACH

215 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 124. 000 EACH



SCHEDULE OF PAY | TEMS PACE 7
CALL OCRDER : 180 CONTRACT ID : R -25397-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 30. 000 MOS

3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

5 201-52370 CLEARI NG RI GHT OF WAY LuUwP LUWP

6 202-02240 PAVEMENT REMOVAL 58, 619. 300 ng

7 202-02278 CURB, CONCRETE, REMOVE 4, 548. 000 m

8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

9 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
10 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
11 202-52710 SI DEWALK, CONCRETE, REMOVE 4,612. 300 ng
12 202-78515 TRAFFI C SI GNAL EQU PMENT, REMOVE LUWP LuwP
13 202-91385 I NLET, REMOVE 15. 000 EACH
14 202-92607 SI GN PGST, CHANNEL, REMOVE 18. 000 EACH
15 202-93047 MANHOLE, REMOVE 7.000 EACH
16 203-02000 EXCAVATI QN, COVWON 37, 483. 000 n8
17 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 12. 000 My
18 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4.000 EACH
19 205-06936 TEMPCRARY SEDI MENT TRAP 20. 000 My
20 205-06937 TEMPORARY SI LT FENCE 676. 200 m
21 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 3, 183. 000 n8
22 207-07498 SUBGRADE TREATMENT, TYPE A 67, 008. 500 ng
23 210-07095 TEMPORARY LuwP LuUwP
24 211-07454 STRUCTURE BACKFI LL 14, 323. 000 ng
25 213-52830 FLOMBLE MORTAR 954. 000 n8
26 303-01180 COVPACTED AGGREGATE, NO 53 2,091. 100 My
27 303-07449 COVPACTED AGCREGATE, NO 73 195. 600 M
28 306-08034 M LLING ASPHALT, 38 nm 864. 000 ng
29 401-06264 PRCFI LOGRAPH, HVA LUWP LuUwP
30 401-07333 QU QA HVA, 2. 76, SURFACE, 9.5 mm 2,842.000 My
31 401-07333 QT QA HVA, 2. 76, SURFACE, 9.5 nm 2,367.000 My
32 401-07402 QU QAHVA, 2, 76, |NTERVEDI ATE, 19.0 nm 8, 683. 000 My
33 401-07407 QT QAHVA, 2, 64, BASE, 25.0 mm 2,817. 000 My
34 401-07423 QT QAHVA, 2, 64, BASE, 19.0 mm 22,997. 000 My
35 401-07428 QT QAHVA, 3, 70, BASE, 19.0 nmm 8, 988. 000 My
36 405-05517 ASPHALT FOR PRI ME COAT 112. 200 My
37 406-05520 ASPHALT FOR TACK COAT 675. 800 My
38 601-01704 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, MO FI ED 2.000 EACH
39 601-06854 GUARDRAI L, W BEAM NESTED 28. 860 EACH
40 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
41 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 107. 498 m
42 603-06045 FENCE, CHAIN LINK, 1220 mm 213. 000 m
43 604-06069 CURB RAMP, CONCRETE 390. 000 ng
44 604-07894 CURB RAMP, CONCRETE, A 82. 000 ng
45 604-07900 CURB RAMP, CONCRETE, F 22.100 ng
46 604-07901 CURB RAMP. CONCRETE, G 1, 056. 000 ng
47 604-07902 CURB RAMP, CONCRETE, H 131. 000 ng



SCHEDULE OF PAY | TEMS PACE 8
CALL CRDER : 180 CONTRACT ID : R -25397-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 604-07903 CURB RAMWP, CONCRETE, K 79. 000 ng
49 604-44251 STEPS, CONCRETE 2. 800 n8
50 604-91531 SI DEWALK, CONCRETE, 100 nm 8, 336. 000 ng
51 605-06120 CURB, CONCRETE 496. 000 m
52 605-06125 CURB, CONCRETE, MODI FI ED 11. 000 m
53 605-06140 CURB AND GUTTER, CONCRETE 6, 775.500 m
54 605-06155 CURB AND GUTTER, CONCRETE, MODI FI ED 75. 000 m
55 605-06205 CENTER CURB, B, CONCRETE 50. 000 m
56 607-90826 GQUTTER TURNQUT, CONCRETE 2.000 EACH
57 610-07486 HVA FOR APPROACHES, TYPE A 745. 700 My
58 610-07487 HVA FOR APPROACHES, TYPE B 2,934. 600 My
59 611-03319 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, PLAIN, H GH EARLY 167. 200 n2
60 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 7, 750. 800 ng
61 611-06497 MAI LBOX ASSEMBLY, SINGLE 42.000 EACH
62 611-06498 MAI LBOX ASSEMBLY, DOUBLE 4. 000 EACH
63 615-06490 R GHT OF WAY MARKER 101. 000 EACH
64 615-06505 MONUMVENT, B 21. 000 EACH
65 616-02320 GEOTEXTI LES 766. 000 ng
66 616-05688 RI PRAP, CLASS 1 1, 407. 000 My
67 616-06405 RI PRAP, REVETMENT 159. 000 My
68 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
69 621-02770 ERCSI ON CONTROL  BLANKET 2, 000. 000 ng
70 621-04258 SEED M XTURE 11. 000 kg
71 621-06548 SEED M XTURE, CV 3. 000 kg
72 621-06553 SEED M XTURE, R 5.700 kg
73 621-06567 WATER 415. 000 kL
74 621-06575 SCDDI NG,  NURSERY 31, 506. 000 ng
75 622-91786 SEEDLI NG 320. 000 EACH
76 714-02544 W NGMLL, PRECAST CONCRETE 12. 000 EACH
77 714-08108 CULVERT, PRECAST, THREE SI DED, RElI NFORCED CONCRETE, 25. 600 m
78 714-08111 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 52. 900 m
79 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 691. 800 m
80 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 9, 106. 000 m
81 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 13. 000 m
82 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 3, 937. 000 m
83 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 197. 000 m
84 715-05152 PI PE, TYPE 2, C RCULAR 450 mm 936. 000 m
85 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 1, 036. 000 m
86 715-05156 PI PE, TYPE 2, C RCULAR, 750 mm 352. 000 m
87 715-05159 PI PE, TYPE 2, G RCULAR 1050 mm 145. 000 m
88 715-05161 PIPE, TYPE 2, G RCULAR 1200 nm 2.000 m
89 715-05408 PI PE, SAN TARY SEWER, 200 nm 5. 000 m
90 715-05411 PI PE, SANI TARY SEVER, 300 nmm 571. 000 m
91 715-05711 PI PE, SANI TARY SEWER, 150 nm 203. 000 m
92 715-05768 PI PE, REI NFORCED CONCRETE, |1, D0.3=60, 300 mm 2. 400 m
93 715-05770 PI PE, REI NFORCED CONCRETE, 111, DO 3=75, 300 mm 70. 200 m
94 715-46000 PI PE END SECTI ON, 300 nm 6. 000 EACH



SCHEDULE CF PAY | TEMS PACE 9
CALL OCRDER : 180 CONTRACT ID : R -25397-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m

96 718-94889 AGCGREGATE FOR UNDERDRAINS, 8 1, 805. 000 ng

97 718-99153 GEOTEXTI LES FOR UNDERDRAI N 17, 418. 000 ng

98 720-03194 MANHOLE 1. 000 EACH

99 720-03757 MANHCOLE, C15 2.000 EACH
100 720-03878 MANHOLE, C200 7.000 EACH
101 720-44000 CASTING ADJUST TO GRADE 36. 000 EACH
102 720-45030 I NLET, E7 4. 000 EACH
103 720-45055 I NLET, MLO 32. 000 EACH
104 720-45075 INLET, R13 6. 000 EACH
105 720-45145 I NLET, J10, MDD FI ED 92. 000 EACH
106 720-45265 PI PE CATCH BASIN, 375 mm 7.000 EACH
107 720-45410 MANHCLE, C4 62. 000 EACH
108 720-45415 MANHOLE, D4 1. 000 EACH
109 720-45425 MANHCOLE, F4 1. 000 EACH
110 720-45605 STRUCTURE, NANHOLE, RECONSTRUCT 1. 000 m
111 720-91110 VMANHOLE, N4 3. 000 EACH
112 720-91973 MANHCLE, H4 8. 000 EACH
113 720-93411 I NLET, C15, MODI Fl ED 1. 000 EACH
114 720-94432 MANHOLE, C7 2. 000 EACH
115 720-94612 MANHCOLE, K4 6. 000 EACH
116 720-95422 MANHCLE, J4 21.000 EACH
117 720-98174 I NLET, B15 89. 000 EACH
118 720-98555 I NLET, C15 46. 000 EACH
119 722-51842 BRI DGE DECK OVERLAY 55. 800 ng
120 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 2. 600 n8
121 801-04308 ROAD CLOSURE SI GN ASSEMBLY 30. 000 EACH
122 801-06625 DETOUR RQUTE MARKER ASSEMBLY 156. 000 EACH
123 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
124 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
125 801-07119 BARRI CADE, I|11-B 652. 000 m
126 802- 04094 SI NGLE ARM FCR OVERHEAD SI GN STRUCTURE, CANTI LEVER 5. 000 EACH
127 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 2.03 mm 78.070 ne
128 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 61. 950 ng
129 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 nm TH CKNESS 21.710 ng
130 802-76055 SI GN PCST, A 963. 200 m
131 802-76065 SI GN POST, B 42. 300 m
132 805-01421 SERVI CE PO NT Rl SER AND WEATHERHEAD, FURNI SH 2.000 EACH
133 805-01815 SI GNAL SUPPCORT FOUNDATI ON, 915mm X 3.7 m 16. 000 EACH
134 805-01842 HANDHOLE, Sl GNAL 39. 000 EACH
135 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 1, 080. 000 m
136 805-01879 SI GNAL SERVI CE, | NSTALL 4.000 EACH
137 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuwP LUWP
138 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCOLS, 450mm 26. 000 EACH
139 805-02445 CONTROLLER CABI NET, P1 4. 000 EACH
140 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER GREEN 34. 000 EACH
141 805-78415 SPAN, CATENARY, AND TETHER 16. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 10
CALL OCRDER : 180 CONTRACT ID : R -25397-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

142 805-78420 DI SCONNECT HANGER 16. 000 EACH
143 805-78467 SI GNAL CABLE, 3C 8GA 97. 000 m
144 805-78480 SI GNAL CABLE, 3C 14GA 750. 000 m
145 805-78485 SI GNAL CGABLE, 5C 14GA 1, 229. 000 m
146 805-78490 SIGNAL CABLE, 7C 14GA 1, 315. 000 m
147 805-78510 SIGNAL CABLE, 2C 16GA., SH ELCED 2,215. 000 m
148 805-78746 PREFORMED LOCP DETECTORS 4, 925. 000 m
149 805-78900 PEDESTAL FCOUNDATI ON, A 1. 000 EACH
150 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 4. 000 EACH
151 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 12. 000 EACH
152 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
153 805-99162 SI GNAL PEDESTAL, 3.4 m 1. 000 EACH
154 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 200 mm 524. 000 m
155 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 216. 000 m
156 808-06703 LI NE, THERMOPLASTIC, SQOLID, WH TE, 100mm 758. 000 m
157 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 1, 225. 000 m
158 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 9, 748. 000 m
159 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLID, YELLOW 33. 000 m
160 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 250. 000 m
161 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 93. 000 EACH
162 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 85. 000 EACH

163 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 11
CALL ORDER : 190 CONTRACT ID : R -25756-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-06904 PHONE( SUPERVI SCR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTCR) 4. 000 EACH
4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 18. 000 MOS
5 105-07039 FIELD CFFICE, B 18. 000 MOS
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02236 SURFACE, REMOVE 2,453. 000 nP
9 202-02240 PAVEMENT REMOVAL 19, 200. 000 ng
10 202-02241 GUARDRAI L, REMOVE 595. 000 m
11 202-02273 CENTER CURB, CONCRETE, REMOVE 912. 000 n
12 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 1. 000 EACH
13 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 1. 000 EACH
14 202-74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
15 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWMP LuUwP
16 203-02000 EXCAVATI AN, COWDN 10, 372. 000 ng
17 203-02100 EXCAVATI ON, PEAT 26, 810. 000 n8
18 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 68. 200 My
19 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 22.000 EACH
20 205-06934 TEMPCRARY MULCHI NG 5. 300 My
21 205-06937 TEMPORARY SI LT FENCE 2, 204. 000 m
22 206-93520 TEMPORARY SHEET PI LI NG 1, 410. 000 n2
23 207-07498 SUBGRADE TREATMENT, TYPE A 35, 928. 000 ng
24 207-07503 SUBGRADE TREATMENT, TYPE E 3, 260. 000 ng
25 208-98709 RESHAPE DI TCH LUWP LUWP
26 211-02050 B BORROW 31, 505. 000 n8
27 211-07454 STRUCTURE BACKFI LL 515. 000 n8
28 302-06464 SUBBASE FOR PCCP 5, 770. 000 n8
29 303-01180 COVPACTED AGGREGATE, NO 53 1, 977. 000 M
30 402-07433 HVA SURFACE, TYPE B 684. 000 My
31 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 151. 000 My
32 402-07441 HVA BASE, TYPE B 3, 743. 000 My
33 406-05520 ASPHALT FOR TACK CQOAT 6. 300 M
34 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
35 501-06323 QC/ QA PCCP, 300 mm 30, 431. 000 ng
36 501-06727 CORING PCCP LUWP LUWP
37 503-05240 D- 1 CONTRACTI ON JO NT 10, 094. 000 m
38 507-07479 HVA PARTI AL DEPTH PATCHI NG 29. 000 My
39 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
40 601-06228 | MPACT ATTENUATOR, CR WL, TL-3 2.000 EACH
41 601-94689 GUARDRAI L END TREATMENT, GCS 1. 000 EACH
42 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 922. 020 m
43 605-06090 CURB, | NTEGRAL, CONCRETE 750. 000 m
44 605-06140 CURB AND GUTTER, CONCRETE 620. 000 m
45 605-06255 CENTER CURB, D, CONCRETE 690. 000 ng
46 605-94811 CURB TURNOUT 6. 000 EACH

47 607-90826 GUTTER TURNQUT, CONCRETE 7.000 EACH



SCHEDULE OF PAY | TEMS PACGE 12
CALL CRDER @ 190 CONTRACT ID : R -25756-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 966. 000 n
49 615-06490 R GHT OF WAY MARKER 18. 000 EACH
50 615-06505 MONUMENT, B 10. 000 EACH
51 615-06510 MONUMVENT, C 1. 000 EACH
52 615-06515 MONUMVENT, D 16. 000 EACH
53 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
54 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
55 621-02468 SEED M XTURE, GRASS, 1 624. 000 kg
56 621-06545 FERTI LI ZER 2.900 My
57 621-06548 SEED M XTURE, CV 7.000 kg
58 621-06554 SEED M XTURE, U 468. 000 kg
59 621-06557 SEED M XTURE, T 128. 000 kg
60 621-06565 MULCH NG MATERI AL 20. 000 My
61 621-06574 SODDI NG 3, 629. 000 ng
62 622-52436 SIGN, DO NOT MOW CR SPRAY 2.000 EACH
63 622-91786 SEEDLI NG 175. 000 EACH
64 702-90915 CONCRETE, A 3. 000 ng
65 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 2,817.000 m

66 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 387. 000 m

67 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 51. 000 m

68 715-05149 PIPE, TYPE 2, CIRCULAR 300 mm 572. 000 m

69 715-05154 PIPE, TYPE 2, G RCULAR 600 nm 160. 000 m

70 715-46000 PI PE END SECTION, 300 nm 9. 000 EACH
71 715-46005 PI PE END SECTION, 375 nm 4.000 EACH
72 718-06531 QUTLET PROTECTOR, 3 19. 000 EACH
73 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

74 718-52610 AGGREGATE FOR UNDERDRAI NS 314. 000 n8
75 718-99153 GEOTEXTI LES FOR UNDERDRAI N 2, 660. 000 ng
76 720-45030 I NLET, E7 4. 000 EACH
77 720-45035 I NLET, F7 1. 000 EACH
78 720-45045 I NLET, J10 2.000 EACH
79 720-45065 I NLET, N12 1. 000 EACH
80 720-45250 CATCH BASI N, K10 2.000 EACH
81 720-45400 MANHOLE, A4 1. 000 EACH
82 720-92492 MANHCLE, B 2. 000 EACH
83 720-93979 CATCH BASIN, w2 1. 000 EACH
84 720-98174 I NLET, B15 8. 000 EACH
85 720-98555 I NLET, C15 1. 000 EACH
86 801-04308 RCAD CLOSURE S| GN ASSEMBLY 6. 000 EACH
87 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 13, 588. 000 m

88 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 11. 000 EACH
89 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
90 801-06645 CONSTRUCTI ON SIGN, B 11. 000 EACH
91 801-06649 TEMPCRARY RAI SED PAVEMENT MARKER, 1 55. 000 EACH
92 801-06710 FLASH NG ARROW SI GN 1, 080. 000 DAY
93 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

94 801-07118 BARRI CADE, I11-A 70. 000 m



SCHEDULE OF PAY | TEMS PACGE 13
CALL ORDER : 190 CONTRACT ID : R -25756-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 801-07119 BARRI CADE, I11-B 30. 000 m

96 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 3. 000 EACH

97 801-94295 S| GNAL HEAD, RELCCATE 20. 000 EACH

98 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 59. 200 m

99 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FQUNDATI ON, | 1. 000 EACH
100 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATION, I 1. 000 EACH
101 802-76015 S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND 14. 640 ng
102 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 13. 410 n2
103 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 4.520 ne
104 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 1. 000 EACH
105 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 1. 000 EACH
106 802-76175 WALKVWAY, HANDRAI L, AND LI GHTI NG SUPPORT ASSEMBLY 4.800 m
107 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 6. 000 EACH
108 805-01842 HANDHOLE, SI GNAL 10. 000 EACH
109 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 860. 000 m
110 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH
111 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 15. 000 EACH
112 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 2. 000 EACH
113 805-78245 TRAFFI C SI GNAL HEAD, OPTI CALLY PROGRAMVED, 3 FACE, 305 mm 2. 000 EACH
114 805-78415 SPAN, CATENARY, AND TETHER 5. 000 EACH
115 805-78420 DI SCONNECT HANGER 5. 000 EACH
116 805-78445 SI GNAL SERVI CE 2.000 EACH
117 805-78467 SI GNAL CABLE, 3C 8GA 100. 000 m
118 805-78470 SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA. 2, 160. 000 m
119 805-78485 S| GNAL CABLE, 5C 14GA. 610. 000 m
120 805-78490 SI GNAL CABLE, 7C 14GA 330. 000 m
121 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 620. 000 m
122 805-78785 SI GNAL DETECTOR HOUSI NG 14. 000 EACH
123 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 640. 000 m
124 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
125 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 6. 000 EACH
126 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 9. 000 EACH
127 808-03002 LI NE, EPOXY, BRCKEN, WHI TE, 100 mm 760. 000 m
128 808-03631 LINE, EPOXY, SOLID, WA TE, 100 mnm 3, 400. 000 m
129 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 nm 1, 875. 000 m
130 808-05534 LINE, EPOXY, SOLID, WHTE, 200 mm 52. 000 m
131 808-06716 LI NE, REMOVE 1, 452. 000 m
132 808-07310 TRANSVERSE MARKI NGS, EPOXY, SCLID, YELLOW 455. 000 m
133 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 72.000 m
134 808-74807 PAVEMENT MESSAGE MARKI NGS, BEPOXY, LANE | NDI CATI ONS ARRONG 11. 000 EACH
135 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 4.000 EACH
136 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R 2.000 EACH
137 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 132. 000 EACH

138 808-98000 LINE, EPOXY, SOLID, YELLOW 200 mm 1, 320. 000 m



SCHEDULE OF PAY | TEMS PACE 14
CALL ORDER : 200 CONTRACT ID : R-26131-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GNI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 240. 000 MOS
3 105-07040 FIELD OFFICE, C 24. 000 MOS
4 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 479. 000 m
8 202-02928 CATCH BASI N, REMOVE 3. 000 EACH
9 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
10 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 1. 000 EACH
11 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
12 202-91385 I NLET, REMOVE 10. 000 EACH
13 202-91840 FENCE, CHAIN LI NK, REMOVE 500. 000 m
14 202-93047 MANHOLE, REMOVE 1. 000 EACH
15 202-96133 Pl PE, REMOVE 1, 102. 000 m
16 202-98695 VELL, REMOVE LUWP LUWP
17 202-98695 VELL, REMOVE LuUwP LuUwP
18 203-02000 EXCAVATI N, COWDN 41, 834. 000 n8
19 203-02080 LI NEAR GRADI NG 5. 000 km
20 203-05859 FILL 1, 225. 000 n8
21 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 456. 000 My
22 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 26. 000 EACH
23 205-06936 TEMPCRARY SEDI MENT TRAP 300. 000 My
24 205-06937 TEMPORARY SI LT FENCE 65. 000 m
25 207-04868 LI ME-KI LN DUST 1, 800. 000 M
26 207-07498 SUBGRADE TREATMENT, TYPE A 104, 921. 000 ng
27 210-06899 RADI O 4. 000 EACH
28 210-08191 I NSPECTI ON 500. 000 HRS
29 211-07454 STRUCTURE BACKFI LL 7,454. 000 n8
30 213-52830 FLOMBLE MORTAR 1, 113. 000 n8
31 301-07448 COVPACTED AGGREGATE, NO 53, BASE 1, 519. 000 M
32 304-07490 HVA PATCH NG TYPE B 79. 000 My
33 306-08043 M LLI NG TRANSI TI ON 720. 000 ng
34 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
35 401-07333 QT QA HVA, 2. 76, SURFACE, 9.5 mm 1, 241. 000 My
36 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 5, 457. 000 My
37 401-07402 QT QA HVA, 2, 76, | NTERVEDI ATE, 19.0 mm 2,075. 000 My
38 401-07404 QT QA HVA, 4, 76, | NTERMEDI ATE, 19.0 mm 10, 181. 000 My
39 401-07407 QT QAHWA, 2, 64, BASE, 25.0 nm 6, 709. 000 My
40 401-07409 QT QA HVA, 4, 64, BASE, 25.0 mMm 28, 757. 000 My
41 401-07429 QU QAHVA, 5, 76, |NTERMEDI ATE, C19.0 mm 11, 304. 000 My
42 402-07434 HVA SURFACE, TYPE C 1, 754. 000 My
43 402-07439 HVA | NTERVEDI ATE, TYPE C 4,676.000 My
44 402-07442 HVA BASE, TYPE C 7,528. 000 My
45 402-07451 HVA, TYPE B, WEDGE AND LEVEL 358. 000 My
46 404-05511 SEAL COAT, 2 6, 272. 000 ng
47 405-05517 ASPHALT FOR PRI ME COAT 10. 000 My



SCHEDULE CF PAY | TEMS PAGE 15
CALL ORDER : 200 CONTRACT ID : R-26131-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GNI NG

48 406-05520 ASPHALT FCR TACK CQOAT 87. 000 My
49 601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 1. 000 EACH
50 601-94689 GUARDRAI L END TREATMENT, CS 5. 000 EACH
51 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 160. 000 m
52 602-06646 TEMPCRARY CONCRETE BARRI ER 2, 160. 000 m
53 605-02493 CURB | SLAND, CONCRETE 170. 000 ng
54 605-05525 CENTER CURB, B, HVA 782. 000 m
55 605-06145 CURB AND GUTTER, B, CONCRETE 116. 000 m
56 610-07486 HVA FOR APPROACHES, TYPE A 1, 563. 000 My
57 611-05330 CEMENT CONCRETE PAVEMENT FCOR DRI VEWAYS, 150 mm 112. 000 ng
58 611-06497 MAI LBOX ASSEMBLY, SINGLE 25. 000 EACH
59 611-06498 MAI LBOX ASSEMBLY, DOUBLE 7.000 EACH
60 615-06490 R GHT OF WAY MARKER 91. 000 EACH
61 615-06505 MONUVENT, B 9. 000 EACH
62 616-02320 GEOTEXTI LES 404. 000 ng
63 616-06405 RI PRAP, REVETMENT 290. 000 My
64 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
65 621-06545 FERTI LI ZER 1. 000 My
66 621-06548 SEED M XTURE, CV 16. 000 kg
67 621-06554 SEED M XTURE, U 245. 000 kg
68 621-06565 MJULCH NG MATERI AL 7.000 My
69 621-06567 WATER 962. 000 kL
70 621-06575 SCDDI NG NURSERY 53, 400. 000 ng
71 621-07109 WATER PUMPI NG LUWP LUWP
72 714-26709 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 1500 nm 48. 000 m
73 714-99346 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 900 nm x 600 nmm 180. 000 m
74 715-05024 PIPE, TYPE 2, CIRCULAR 900 mm 150. 000 m
75 715-05048 PIPE, TYPE 4, CRCULAR 150 nm 4, 500. 000 m
76 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 237.000 m
77 715-05119 PIPE, TYPE 1, CRCULAR 375 mm 27.000 m
78 715-05122 PIPE, TYPE 1, C RCULAR 525 nm 45. 000 m
79 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 635. 000 m
80 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 530. 000 m
81 715-05159 PIPE, TYPE 2, CRCULAR 1050 mm 275. 000 m
82 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 149. 000 m
83 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 48. 000 m
84 715-05172 PIPE, TYPE 3, C RCULAR 525 nm 29. 000 m
85 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 28. 000 m
86 715-05174 PIPE, TYPE 3, CIRCULAR, 675 mm 127. 000 m
87 715-05177 PIPE, TYPE 3, C RCULAR 900 nm 46. 000 m
88 715-05251 PIPE, TYPE 1, DEFCRMED, M N AREA 1.79 n® 47. 000 m
89 715-05408 PI PE, SAN TARY SEVER, 200 nm 258. 000 m
90 715-05408 Pl PE, SANI TARY SEVER, 200 mm 246. 000 m
91 715-05408 PI PE, SAN TARY SEVER, 200 nm 202. 000 m
92 715-05408 Pl PE, SANI TARY SEVER, 200 mm 708. 000 m
93 715-05411 PI PE, SAN TARY SEWER, 300 mm 62. 000 m
94 715-05411 PI PE, SANI TARY SEVER, 300 mm 47.000 m



SCHEDULE OF PAY | TEMS PACE 16
CALL CRDER : 200 CONTRACT ID : R-26131-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GNI NG

95 715-05411 PI PE, SANI TARY SEWER, 300 mm 38. 000 m

96 715-05411 Pl PE, SANI TARY SEWER, 300 nm 180. 000 m

97 715-05411 PI PE, SANI TARY SEWER, 300 mm 82. 000 m

98 715-05411 PI PE, SANI TARY SEVER, 300 nm 111. 000 m

99 715-05412 PI PE, SAN TARY SEVER, 375 mm 6. 000 m
100 715-05412 PI PE, SANI TARY SEVER, 375 nm 209. 000 m
101 715-05412 PI PE, SAN TARY SEVER, 375 mm 375. 000 m
102 715-05412 PI PE, SANI TARY SEVER, 375 nm 198. 000 m
103 715-05412 PI PE, SAN TARY SEWER, 375 mm 22.000 m
104 715-05413 PI PE, SAN TARY SEWER, 450 nmm 107. 000 m
105 715-05413 PI PE, SAN TARY SEWER, 450 mm 27.000 m
106 715-05413 PI PE, SAN TARY SEVER, 450 mm 84. 000 m
107 715-05413 PI PE, SAN TARY SEWER, 450 mm 41. 000 m
108 715-05413 PI PE, SANI TARY SEVER, 450 mm 79. 000 m
109 715-05413 Pl PE, SANI TARY SEVER, 450 nm 245. 000 m
110 715-05413 PI PE, SAN TARY SEWER, 450 mm 145. 000 m
111 715-05711 PI PE, SANI TARY SEVER, 150 nm 624. 000 m
112 715-46010 PI PE END SECTI ON, 450 mm 6. 000 EACH
113 715-46015 PI PE END SECTION, 525 nm 4. 000 EACH
114 715-46020 PI PE END SECTION, 600 nm 4. 000 EACH
115 715-46025 PI PE END SECTION, 675 nm 14. 000 EACH
116 715-46040 PI PE END SECTION, 900 nm 8. 000 EACH
117 718-06528 QUTLET PROTECTCR, 1 21. 000 EACH
118 718-06529 QUTLET PROTECTCR, 2 16. 000 EACH
119 718-06531 QUTLET PROTECTOR, 3 4. 000 EACH
120 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
121 718-52610 AGGREGATE FOR UNDERDRAI NS 950. 000 ng
122 718-99153 GEOTEXTI LES FOR UNDERDRAI N 8, 078. 000 ng
123 720-44040 CASTING 7, FURN SH AND ADJUST TO GRADE 2. 000 EACH
124 720-45030 I NLET, E7 17. 000 EACH
125 720-45035 I NLET, F7 15. 000 EACH
126 720-45405 MANHOLE, B4 4. 000 EACH
127 720-45410 MANHCLE, ¢4 14.000 EACH
128 720-45410 MANHOLE, C4 2.000 EACH
129 720-45410 MANHOLE, C4 9. 000 EACH
130 720-45410 MANHOLE, C4 1. 000 EACH
131 720-45410 MANHOLE, C4 2.000 EACH
132 720-45410 MANHOLE, ¢4 4. 000 EACH
133 720-45410 MANHOLE, ¢4 2. 000 EACH
134 720-96030 MANHCLE, MODI FI ED 1. 000 EACH
135 720-96030 MANHCLE, MODI FI ED 1. 000 EACH
136 720-96030 MANHOLE, MCDI FI ED 1. 000 EACH
137 720-96030 MANHCLE, MODI FI ED 1. 000 EACH
138 720-96030 MANHOLE, MODI FI ED 1. 000 EACH
139 720-96030 MANHCLE, MODI FI ED 1. 000 EACH
140 720-96030 MANHOLE, MODI FI ED 1. 000 EACH
141 720-96030 MANHCLE, MODI FI ED 1. 000 EACH
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CALL ORDER : 200 CONTRACT ID : R-26131-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GNI NG

142 720-96030 MANHOLE, MCDI FI ED 1. 000 EACH
143 720-96030 MANHOLE, MCDI FI ED 1. 000 EACH
144 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
145 720-98625 MANHOLE, 4, DRCP 1. 000 EACH
146 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
147 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
148 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 22.000 EACH
149 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 22.000 EACH
150 801-02595 CONTRCLLER, RESET TI M NG 4. 000 EACH
151 801-02617 TEMPCRARY PCLE, WOCD, W TH DOMWN GUYS AND ANCHCRS 16. 000 EACH
152 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
153 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 8, 989. 000 m
154 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 7,887. 000 m
155 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 22.000 EACH
156 801-06212 TEMPORARY PAVEMENT MESSACE MARKI NG REMOVABLE, WORD (ONLY) 22.000 EACH
157 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 41. 000 m
158 801-06218 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 29. 000 m
159 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, MAI NTAI N LUWP LUWP
160 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, MAI NTAI N LuwP LUWP
161 801-06625 DETOUR RQUTE MARKER ASSEMBLY 60. 000 EACH
162 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
163 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
164 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
165 801-07118 BARRI CADE, II11-A 22.000 m
166 801-07119 BARRI CADE, I|11-B 44. 000 m
167 801-09133 TEMPORARY CHANGEABLE MESSAGE Sl GN 2.000 EACH
168 801-94295 SI GNAL HEAD, RELCCATE 32. 000 EACH
169 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 91. 000 m
170 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 74. 000 m
171 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 17. 000 n2
172 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 30. 000 ne
173 805-01815 SI GNAL SUPPORT FOUNDATIQN, 915mm X 3.7 m 8. 000 EACH
174 805-01842 HANDHOLE, S| GNAL 20. 000 EACH
175 805-01844 CONDUI T, STEEL, GALVAN ZED, 50 mm UNDERGROUND 920. 000 m
176 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LUWP LUWP
177 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH
178 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 8. 000 EACH
179 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER ARROW GREEN 4.000 EACH
180 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 12. 000 EACH
181 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
182 805-78420 DI SCONNECT HANGER 8. 000 EACH
183 805-78445 SI GNAL SERVI CE 2.000 EACH
184 805-78467 SI GNAL CABLE, 3C 8GA 30. 000 m
185 805-78485 SI GNAL CABLE, 5C 14GA 240. 000 m
186 805-78490 SI GNAL CABLE, 7C 14GA 1, 080. 000 m
187 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 100. 000 m
188 805-78746 PREFORVED LOOP DETECTORS 920. 000 m
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CALL CRDER @ 200 CONTRACT ID : R-26131-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GNI NG

189 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2.000 EACH
190 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8. 000 EACH
191 805-92504 LOOP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 16. 000 EACH
192 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTIC, WORD (R X R) 1. 000 EACH
193 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 1, 044. 000 m
194 808-06703 LI NE, THERMOPLASTIC, SQOLID, WH TE, 100mm 3, 440. 000 m
195 808-06713 LINE, PAINT, SOLID, WHTE, 100 nm 6, 459. 000 m
196 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOWN 100mm 526. 000 m
197 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 3, 770. 000 m
198 808-75278 TRANSVERSE MARKI NGS, THERMCOPLASTIC, SOLI D, YELLOW 100. 000 m
199 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLID, YELLOW 69. 000 m
200 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 600 nm 144. 000 m
201 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 59. 000 EACH
202 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 47.000 EACH
203 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 969. 000 m
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CALL ORDER : 210 CONTRACT ID : R -26295-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, MODERNI ZATI ON

1 105 06845 CONSTRUCTI ON ENGI NEER! NG LUMP LUVP
2 10507038 FIELD OFFI CE, A 14. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LUMP LUVP
4 201-01015 CLEARI NG AND GRUBBI NG LUMP LUMP
5 202-02278 CURB, CONCRETE, REMOVE 313. 500 m
6 202-52710 SI DEWALK, CONCRETE, REMOVE 464. 700 ne
7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUVP LUVP
8 203-02000 EXCAVATI ON,  COVMON 2, 295. 000 n8
9 203-02070 BORROW 9, 786. 000 n8

10 205-06930 SPLASHPAD, RI PRAP 10. 000 My

11 205-06932 TEMPORARY CHECK DAM STRAW BALES 40. 000 m

12 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 8. 000 EACH

13 205-06937 TEMPORARY SI LT FENCE 588. 000 m

14 205-06938 TEMPORARY SLCPE DRAI N 303. 000 m

15 207-07499 SUBGRADE TREATMENT, TYPE B 18, 322. 000 ne

16 211-07454 STRUCTURE BACKFI LL 1, 372. 500 n8

17 304-07490 HVA PATCH NG TYPE B 217. 800 My

18 306-08036 MLLING ASPHALT, 50 mm 2,241. 000 n2

19 306- 08042 M LLI NG SCAR FI CATI ON' PROFI LE 14, 388. 000 ne

20 306-08043 M LLING TRANSI TI ON 1, 442. 000 ne

21 401-06264 PROFI LOGRAPH, HVA LUMP LUMP

22 401-07328 QC/ QAHVA, 3, 70, SURFACE, 9.5 nm 2, 763. 000 My

23 401-07379 QC QAHVA, 3, 70, | NTERMVEDI ATE, 12.5 nm 2, 206. 500 My

24 401-07413 QC/ QA HVA, 3, 70, BASE, 25.0 nm 6, 933. 900 My

25  402-05470 HVA BASE C25.0 nm MAI NLI NE 2, 588. 400 My

26 402-07433 HVA SURFACE, TYPE B 315. 000 My

27  402-07441 HVA BASE, TYPE B 735. 600 My

28  402-07451 HVA, TYPE B, WEDGE AND LEVEL 4, 798. 300 My

29  406-05520 ASPHALT FCR TACK COAT 34. 200 My

30 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH

31 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH

32 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 45. 700 m

33 604-06070 SI DEWALK, CONCRETE 730. 900 ne

34 604-07894 CURB RAVP, CONCRETE, A 45.700 ne

35 604-07896 CURB RANP, CONCRETE, B 20. 000 ne

36 604-07897 CURB RAVP, CONCRETE, C 3. 000 ne

37 605-06120 CURB, CONCRETE 213. 000 m

38 605-06140 CURB AND GUTTER, CONCRETE 3, 420. 700 m

39 607-90826 GUTTER TURNOUT, CONCRETE 2. 000 EACH

40 610-07487 HVA FOR APPROACHES, TYPE B 593. 700 My

41 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 150 nm 265. 400 ne

42  611-06497 MAI LBOX ASSEMBLY, Sl NGLE 4.000 EACH

43 615 06505 MONUMVENT, B 5. 000 EACH

44 615 06527 MONUVENT, SECTI ON CORNER 1. 000 EACH

45 616-02320 GEOTEXTI LES 79. 300 ne

46  616-06405 R PRAP, REVETMENT 17. 600 My

47 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
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CALL ORDER : 210 CONTRACT ID : R -26295-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, MODERNI ZATI ON

48 621-02770 ERCSI ON CONTROL  BLANKET 300. 000 n
49 621-06554 SEED M XTURE, U 150. 000 kg
50 621-06574 SCDDI NG 8, 915. 400 ng
51 715-04685 STORM SEVEER LUWP LUWP
52 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 47.900 m
53 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 3, 265. 000 m
54 715-05052 PI PE, TYPE 4, C RCULAR 300 nm 27.000 m
55 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 1, 004.300 m
56 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 654. 100 m
57 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 455. 500 m
58 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 363. 900 m
59 715-05156 PIPE, TYPE 2, G RCULAR 750 mm 429. 500 m
60 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 50. 200 m
61 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
62 715-46030 PI PE END SECTION, 750 nm 1. 000 EACH
63 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
64 715-97693 GRATED BOX END SECTION, I, 10:1, 900 mm 1. 000 EACH
65 718-06528 QUTLET PROTECTOR, 1 1. 000 EACH
66 718-52610 AGGREGATE FOR UNDERDRAI NS 467. 000 n8
67 718-99153 GEOCTEXTI LES FOR UNDERDRAI N 8, 162. 500 ng
68 720-03757 MANHCLE, Cl15 1. 000 EACH
69 720-45045 I NLET, J10 19. 000 EACH
70 720-45235 CATCH BASIN, E7 5. 000 EACH
71 720-45250 CATCH BASIN, K10 31. 000 EACH
72 720-45410 MANHCLE, C4 37.000 EACH
73 720-45415 MANHOLE, D4 4. 000 EACH
74 720-91973 MANHCOLE, H4 1. 000 EACH
75 720-98174 I NLET, B15 11. 000 EACH
76 720-99416 CATCH BASIN, B15 24.000 EACH
77 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 5. 000 EACH
78 801-04308 ROAD CLOSURE S| GN ASSEMBLY 8. 000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 9, 364. 000 m
80 801-06625 DETOUR RQUTE MARKER ASSEMBLY 22.000 EACH
81 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
82 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
83 802-03821 SIGN, SHEET WTH LEGEND 10. 000 EACH
84 805-01815 S| GNAL SUPPCRT FOUNDATI ON, 915nmm X 3.7 m 10. 000 EACH
85 805-01836 SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD IN 1,904. 100 m
86 805-01842 HANDHOLE, SI GNAL 11. 000 EACH
87 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 463. 200 m
88 805-03985 DETECTOR CABLE 3C 20GA. 250. 200 m
89 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 917. 500 m
90 805-07557 LOOP DETECTCOR 52. 000 EACH
91 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 3. 000 EACH
92 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER GREEN 7.000 EACH
93 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 1. 000 EACH

94 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 17. 000 EACH
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CALL CRDER @ 210 CONTRACT ID : R-26295-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C S| GNAL, MODERNI ZATI ON

95 805-78355 PEDESTRI AN S| GNAL HEAD, 305 mm 10. 000 EACH
96 805-78370 PEDESTRI AN PUSH BUTTON 10. 000 EACH
97 805-78415 SPAN, CATENARY, AND TETHER 10. 000 EACH
98 805-78420 DI SCONNECT HANGER 11. 000 EACH
99 805-78445 SI GNAL SERVI CE 3. 000 EACH
100 805-78467 SI GNAL CABLE, 3C 8GA 357. 600 m
101 805-78480 SI GNAL CABLE, 3C 14GA 125. 100 m
102 805-78485 SI GNAL CABLE, 5C 14GA 627. 600 m
103 805-78490 SI GNAL CABLE, 7C 14GA 1, 113. 200 m
104 805-78785 SI GNAL DETECTOR HOUSI NG 18. 000 EACH
105 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
106 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 6. 000 EACH
107 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4. 000 EACH
108 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 26. 000 EACH
109 807-02782 LUM NAI RE MAST ARM 3.7 m 6. 000 EACH
110 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 827. 400 m
111 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 073. 500 m
112 808-06706 LI NE, THERMOPLASTIC, SOLID, WH TE, 600 mm 157.700 m
113 808-06716 LI NE, REMOVE 1, 244. 000 m
114 808-75043 LINE, THERMOPLASTIC, SCLID, WHI TE, 150 nm 245. 200 m
115 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 424. 800 m
116 808-75245 LI NE, THERMOPLASTIC, SCLID, YHLOWN 100mm 3, 693. 800 m
117 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 36. 000 EACH
118 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 14.000 EACH
119 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH

120 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 300. 000 EACH
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CALL ORDER : 220 CONTRACT ID : R -26347-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TI ES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFI CE, A 12. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUMP
4 201-01015 CLEARI NG AND GRUBBI NG LuUwP LuUwP
5 203-02000 EXCAVATI QN, COWON 14,512. 000 CYS
6 203-02070 BCRROW 15, 037. 000 CYs
7 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 2,496. 000 TON
8 205-06937 TEMPORARY SI LT FENCE 6, 500. 000 LFT
9 210-03825 SHELTER 1. 000 EACH
10 210-04181 Bl CYCLE RACK 4.000 EACH
11 210-05758 BUI LDI NG LUWP LUWP
12 211-07454 STRUCTURE BACKFI LL 180. 000 CYs
13 303-01180 COVPACTED AGGREGATE, NO. 53 11, 638. 000 TON
14 303-60012 AGGREGATE, 2 305. 000 TON
15 306-08033 M LLING ASPHALT, 1 IN 245. 000 SYS
16 306-08043 M LLI NG TRANSI TI ON 245. 000 SYS
17 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 2,125. 000 TON
18 401-07389 QT QA HVA, 1, 64, |NTERMEDI ATE, 19.0 mm 245. 000 TON
19 401-07406 QT QAHVA, 1, 64, BASE, 25.0 mm 4, 214. 000 TON
20 402-05477 HVA SURFACE 9.5 mm MNAI NLI NE 1, 011. 000 TON
21 405-05517 ASPHALT FOR PR ME COAT 42. 000 TON
22 406- 05520 ASPHALT FOR TACK CQAT 13. 300 TON
23 604-91531 S| DEWALK, CONCRETE, 4 IN 139. 000 SYS
24 615-06496 PARKI NG BARRI ER 82. 000 EACH
25 616-02320 GEOTEXTI LES 180. 000 SYS
26 616-06451 RI PRAP, UNI FCRM 60. 000 TON
27 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
28 621-04978 SEED M XTURE 113. 000 SYS
29 621-06545 FERTI LI ZER 3. 500 TON
30 621-06565 MJULCH NG MATER AL 18. 000 TON
31 621-06567 WATER 180. 000 MG
32 621-06574 SCDDI NG 7,615. 000 SYS
33 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 1, 032. 000 LFT
34 715-46005 PI PE END SECTION, 15 IN 14. 000 EACH
35 720-45030 I NLET, E7 3. 000 EACH
36 802-03896 BOLLARD 17. 000 EACH
37 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 6. 000 SFT
38 802-96248 POST, WOOD, 4 IN X 4 IN 50. 000 LFT
39 807-06896 UNDERPASS 4.000 EACH

40 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 100. 000 LFT
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CALL ORDER : 230 CONTRACT ID : R -27136-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

1 105-06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FIELD OFFI CE, B 6. 000 MCS
3 108-01614 PARTNER NG OVERHEAD LUVP LUMP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
5 202-02241 GUARDRAI L, REMOVE 1, 659. 000 m

6 202-02271 HEADWALL, REMOVE 116. 000 EACH
7 203-02000 EXCAVATI ON,  COMVON 7, 524. 000 n8

8 203-02070 BORROW 21, 038. 000 n8

9 205-06932 TEMPORARY CHECK DAM STRAW BALES 1, 927. 000 m
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 1, 006. 000 m
12 211-07454 STRUCTURE BACKFI LL 1, 000. 000 ns
13 303-01180 COVPACTED AGGREGATE, NO 53 9, 800. 000 My
14 304-07491 HVA PATCH NG TYPE C 75. 000 My
15 306-08043 M LLING TRANSI TI ON 11, 687. 000 ne
16 401- 06264 PROFI LOGRAPH, HVA LUVP LUVP
17 401-07328 QC QM HMA, 3, 70, SURFACE, 9.5 nm 17, 262. 000 My
18 401-07398 QC QAHVA, 3, 70, | NTERVEDI ATE, 19.0 nm 68, 598. 000 My
19 406- 05520 ASPHALT FCR TACK COAT 136. 000 My
20 506- 06333 PCCP PATCH NG, FULL DEPTH 500. 000 ne
21 601- 04150 GUARDRAI L, THRIE BEAM 1.905 m SPAC NG 83. 000 m
22  601-91649 GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVANI ZED 4. 000 EACH
23 601-91650 GUARDRAI L THRI E BEAM EXPANSI ON RAI L, GALVANI ZED 15. 500 m
24 601- 94689 GUARDRAI L END TREATMENT, OS 8. 000 EACH
25  601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 250. 000 m
26 605-06120 CURB, CONCRETE 13. 000 m
27 610-07488 HVA FOR APPROACHES, TYPE C 1, 881. 500 My
28 611-06497 MAl LBOX ASSEMBLY, SI NGLE 78. 000 EACH
29 611-06498 MAI LBOX ASSEMBLY, DOUBLE 8. 000 EACH
30 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 70. 500 My
31 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 300. 000 EACH
32 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVENT 10. 000 EACH
33 616-06451 R PRAP, UNI FORM 1, 514. 000 My
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 15. 000 EACH
35 621-02363 MULCHED SEEDING T, CONVENTI ONAL M X 9, 790. 000 ne
36 621-06559 MULCHED SEEDI NG, R 97, 901. 000 ne
37 62106560 MULCHED SEEDING U 9, 790. 000 ne
38 715-05019 PIPE, TYPE 1, O RCULAR 900 mm 8. 600 m
39 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 60. 000 m
40 715-05123 PIPE, TYPE 1, O RCULAR 600 mm 26. 800 m
41 715-05125 Pl PE, TYPE 1, O ROULAR 750 mm 395. 900 m
42 715-05168 Pl PE, TYPE 3, O RCULAR 300 nm 330. 500 m
43 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 86. 000 m
44 715-05171 Pl PE, TYPE 3, O RCULAR 450 nm 9. 000 m
45 715-05172 Pl PE, TYPE 3, CIRCULAR 525 mm 4.000 m
46 715-05173 Pl PE, TYPE 3, O RCULAR 600 nm 101. 000 m
47 715-05239 PIPE, TYPE 1, DEFORVED, M N. AREA 0.68 n® 5. 700 m
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CALL CRDER @ 230 CONTRACT ID : R -27136-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 715-05361 PIPE, TYPE 3, DEFCRVED, M N. AREA 0.10 n® 12. 000 m
49 715-46000 PI PE END SECTI ON, 300 mm 62. 000 EACH
50 715-46005 PI PE END SECTION, 375 nm 12. 000 EACH
51 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
52 715-46015 PI PE END SECTI QN, 525 mm 4. 000 EACH
53 715-46020 PI PE END SECTION, 600 nm 25. 000 EACH
54 715-46030 PI PE END SECTION, 750 nm 1. 000 EACH
55 715-46040 PI PE END SECTION, 900 nm 4. 000 EACH
56 715-46045 PIPE END SECTION, M N. AREA .11 n? 2. 000 EACH
57 715-46060 PIPE END SECTION, MN. AREA .21 n? 2.000 EACH
58 718-06528 QUTLET PROTECTCR, 1 43. 000 EACH
59 725-06857 PI PE LI NER, THERMOPLASTI C, 600 mm 36. 000 m

60 725-06864 PI PE LI NER, THERMOPLASTIC, 2400 nm 35. 100

61 725-06866 PI PE LI NER, THERMOPLASTIC, 375 mm 84. 000 m

62 725-06867 PI PE LI NER, THERMOPLASTI C, 450 mm 30. 000 m

63 725-06868 PI PE LI NER, THERMOPLASTIC, 525 mm 10. 000 m

64 725-06874 PI PE LI NER, THERMOPLASTIC, 1500 mm 69. 500 m

65 725-06875 PI PE LI NER, THERMOPLASTIC, 1650 nm 31. 200 m

66 725-06878 PI PE LI NER, THERMOPLASTIC, 2100 mm 32.700 m

67 801-06203 TEMPORARY PAVEMENT NMARKI NG 100 nm 5, 892. 000 m

68 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 5, 892. 000 m

69 801-06640 CONSTRUCTI ON SIGN, A 45. 000 EACH
70 801-06710 FLASH NG ARROW S| GN 240. 000 DAY
71 801-06775 MAI NTAI NI NG TRAFFI C LUW LUWP
72 804-06770 DELI NEATOR POST 43. 000 EACH
73 808-06712 LI NE, PAINT, BROKEN, YELLOWN 100 mm 3, 683. 000 m

74 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 29, 460. 000 m

75 808-06714 LINE, PAINT, SOQLID, YELLON 100 mm 548. 000 m

76 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 605. 000 EACH

77 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 605. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 25
CALL ORDER : 240 CONTRACT ID : R-27159-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06904 PHONE( SUPERVI SCR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTOR) 5. 000 EACH
4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 18. 000 MOS
5 105-07039 FIELD CFFICE, B 18. 000 M8
6 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
8 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
9 202-02240 PAVEMENT REMOVAL 44, 679. 800 ng
10 202-02241 GUARDRAI L, REMOVE 49. 500 m
11 202-02273 CENTER CURB, CONCRETE, REMOVE 74.500 ng
12 202-02278 CURB, CONCRETE, REMOVE 569. 800 m
13 202-02279 CURB AND GUTTER, REMOVE 591. 600 m
14 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
15 203-02000 EXCAVATI QN, COWDN 17, 405. 000 n8
16 203-02070 BORROW 10, 482. 000 n8
17 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 23. 000 EACH
18 205-06937 TEMPORARY SI LT FENCE 2,191. 600 m
19 207-07498 SUBGRADE TREATMENT, TYPE A 53, 378. 700 ng
20 211-07454 STRUCTURE BACKFI LL 8, 664. 000 n8
21 303-01180 COVPACTED AGGREGATE, NO 53 5, 256. 500 My
22 304-07491 HVA PATCHING TYPE C 48. 600 My
23 306-08043 M LLI NG TRANSI TI ON 2, 325. 900 ng
24 401-07335 QT QA HWVA, 4, 76, SURFACE, 9.5 mm 5, 196. 900 My
25 401-07404 QT QA HVA, 4, 76, | NTERMEDI ATE, 19.0 mm 10, 419. 500 My
26 401-07419 QT QAHVA, 4, 76, BASE, 25.0 mMm 28, 548. 100 My
27 401-07430 QT QA HVA, 5, 76, | NTERVEDI ATE, C25.0 mm 15, 540. 200 My
28 405-05517 ASPHALT FOR PRI ME COAT 19. 000 My
29 406- 05520 ASPHALT FOR TACK COAT 60. 200 My
30 601-95344 HANDRAI L, PEDESTRI AN 56. 700 m
31 604-06069 CURB RAMP, CONCRETE 516. 400 ng
32 604-91531 S| DEWALK, CONCRETE, 100 mm 5, 481. 100 ng
33 605-06120 CURB, CONCRETE 491. 800 m
34 605-06140 CURB AND GUTTER, CONCRETE 3, 696. 700 m
35 605-06215 CENTER CURB, D, CONCRETE 910. 100 m
36 605-94811 CURB TURNQUT 2.000 EACH
37 610-07488 HVA FOR APPROACHES, TYPE C 3, 030. 500 M
38 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 150 mm 4,277.000 ng
39 615-06490 R GHT OF WAY MARKER 107. 000 EACH
40 615-06505 MONUMVENT, B 24.000 EACH
41 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
42 621-06567 WATER 488. 500 kL
43 621-06575 SCDDI NG, NURSERY 27,138. 700 ng
44 702-51015 CONCRETE, B, FOOTI NGS 40. 000 ng
45 703-06029 REI NFORCI NG BARS, EPOXY COATED 4, 358. 000 kg
46 714-04802 CONCRETE MCDULAR BLOCK WALL 35. 800 ng

47 714-04854 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2100 nm X 900 mm 391. 500 m



SCHEDULE OF PAY | TEMS PACE 26
CALL ORDER : 240 CONTRACT ID : R-27159-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

48 714-26722 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 2400 nm 13. 000 m
49 714-44240 CONCRETE, A, STRUCTURES 44. 200 n8
50 715-04612 PI PE 92. 300 m
51 715-04612 Pl PE 260. 000 m
52 715-04612 PI PE 147. 400 m
53 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 4, 868. 000 m
54 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 208. 500 m
55 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 504. 500 m
56 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 208. 900 m
57 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 95. 300 m
58 715-05154 PIPE, TYPE 2, O RCULAR 600 nm 264. 500 m
59 715-05156 PIPE, TYPE 2, G RCULAR 750 mm 342. 000 m
60 715-05159 PIPE, TYPE 2, G RCULAR 1050 nm 29. 800 m
61 715-05361 PIPE, TYPE 3, DEFORVED, M N. AREA 0.10 n® 25. 800 m
62 715-05914 PI PE, PVC, 450 nm 280. 900 m
63 715-06533 PI PE, PVC, 600 mm 1, 053. 300 m
64 715-46000 PI PE END SECTION, 300 nm 2. 000 EACH
65 715-96960 PI PE, PVC, 375 nm 123. 200 m
66 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
67 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 066. 900 ng
68 718-99153 GEOTEXTI LES FOR UNDERDRAI N 15, 594. 300 ng
69 720-03194 MANHOLE 1. 000 EACH
70 720-44000 CASTI NG ADJUST TO GRADE 13. 000 EACH
71 720-45030 I NLET, E7 4.000 EACH
72 720-45045 I NLET, J10 3. 000 EACH
73 720-45055 I NLET, MLO 2.000 EACH
74 720-45075 I NLET, R13 2.000 EACH
75 720-45250 CATCH BASI N, K10 1. 000 EACH
76 720-45265 PI PE CATCH BASIN, 375 mm 2.000 EACH
77 720-45270 PI PE CATCH BASIN, 450 mm 17. 000 EACH
78 720-45410 MANHCLE, C4 36. 000 EACH
79 720-45415 MANHOLE, D4 6.000 EACH
80 720-45605 STRUCTURE, NMANHOLE, RECONSTRUCT 2.100 m
81 720-90984 MANHOLE, C2 1. 000 EACH
82 720-92393 MANHOLE, 4, MODI FI ED 4.000 EACH
83 720-93501 MANHOLE, L4 1. 000 EACH
84 720-95422 MANHOLE, J4 7.000 EACH
85 720-98174 I NLET, B15 1. 000 EACH
86 720-98687 CATCH BASIN, MLO 5. 000 EACH
87 720-99416 CATCH BASIN, B15 65. 000 EACH
88 720-99417 CATCH BASIN, C15 3. 000 EACH
89 731-93946 WALL ERECTI ON 35. 800 ng
90 731-93947 LEVELI NG PAD, CONCRETE 43.500 m
91 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 35. 000 EACH
92 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 35. 000 EACH
93 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 10, 619. 700 m

94 801-06207 TEMPORARY PAVEMENT NMARKI NG REMOVABLE, 100 mm 20, 646. 100 m



SCHEDULE OF PAY | TEMS PACGE 27
CALL ORDER : 240 CONTRACT ID : R-27159-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

95 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 75. 000 EACH
96 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 64. 000 EACH
97 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
98 801-06645 CONSTRUCTION SIGN, B 9. 000 EACH
99 801-06710 FLASH NG ARROW SI GN 840. 000 DAY
100 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
101 801-07119 BARRI CADE, I11-B 72.000 m
102 801-94295 S| GNAL HEAD, RELCCATE 48. 000 EACH
103 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 79.700 m
104 802-07135 CABLE SPAN SI GN STRUCTURE FOUNDATI QN, |V 12. 000 EACH
105 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 8. 550 ne
106 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 44. 350 ng
107 803-76125 SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN 6. 000 EACH
108 805-01815 SI GNAL SUPPCRT FOUNDATI ON, 915nmm X 3.7 m 12. 000 EACH
109 805-01842 HANDHOLE, Sl GNAL 51. 000 EACH
110 805-01879 SI GNAL SERVI CE, | NSTALL 3. 000 EACH
111 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 450nm 20. 000 EACH
112 805-02328 SIGNAL CABLE, 1C 14GA 2,423. 600 m
113 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 2,011. 600 m
114 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 2, 766. 300 m
115 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 3. 000 EACH
116 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 24. 000 EACH
117 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROWN GREEN 8. 000 EACH
118 805-78415 SPAN, CATENARY, AND TETHER 12. 000 EACH
119 805-78420 DI SCONNECT HANGER 12. 000 EACH
120 805-78467 SI GNAL CABLE, 3C 8GA 50. 000 m
121 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 2,900. 000 m
122 805-78480 SI GNAL CABLE, 3C 14GA 1, 434. 500 m
123 805-78485 SI GNAL CABLE, 5C 14GA. 2, 269. 800 m
124 805-78490 SI GNAL CABLE, 7C 14GA 618. 200 m
125 805-78510 SI GNAL CABLE, 2C 16CGA., SH ELDED 3,672. 200 m
126 805-78746 PREFCRVED LOCP DETECTCRS 532. 000 m
127 805-78785 SI GNAL DETECTOR HQUSI NG 15. 000 EACH
128 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 711. 000 m
129 805-78925 CONTRCOLLER CABI NET FQUNDATI QN, P1 3. 000 EACH
130 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
131 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8. 000 EACH
132 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 52. 000 EACH
133 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100nm 1, 059. 900 m
134 808-06703 LI NE, THERMOPLASTIC, SQOLID, WH TE, 100mm 1, 896. 300 m
135 808-06705 LINE, THERMOPLASTIC, SCLID, WH TE, 200 mm 82. 800 m
136 808-06716 LI NE, REMOVE 167. 000 m
137 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 779. 300 m
138 808-75215 LI NE, THERMOPLASTIC, SCLID, WH TE, 300 mm 36. 400 m
139 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 100nmm 394. 400 m
140 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 3, 914. 000 m
141 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 mm 252.100 m



SCHEDULE COF PAY | TEMS PAGE 28

CALL ORDER : 240 CONTRACT ID : R-27159-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

142 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 45. 000 EACH
143 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 33. 000 EACH
144 808- 75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 330. 000 EACH
145 808-95933 CURB PAI NTI NG YELLOW 1, 424. 400 m
146 808-98796 LI NE, THERMOPLASTIC, DOTTED, WHI TE, 100 mm 600 nm LI NE, 14.100 m



SCHEDULE OF PAY | TEMS PACGE 29
CALL ORDER : 250 CONTRACT ID : R-27202-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 18. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-01845 CONDUI T, REMOVE 50. 000 m

6 202-02240 PAVEMENT REMOVAL 24, 840. 000 ng

7 202-02241 GUARDRAI L, REMOVE 116. 000 m

8 202-02271 HEADWALL, REMOVE 6. 000 EACH

9 202-52710 SI DEWALK, CONCRETE, REMOVE 1, 703. 000 ng
10 202-74035 SI G\, REMOVE 93. 000 EACH
11 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LuUwP
12 202- 86946 HANDHOLE, REMOVE 8. 000 EACH
13 202-90277 DETECTOR HOUSI NG REMOVE 6. 000 EACH
14 202-91385 I NLET, REMOVE 6. 000 EACH
15 202-93047 MANHOLE, REMOVE 4.000 EACH
16 202-93995 SI GNAL PCLE FOUNDATI QN, REMOVE 4. 000 EACH
17 202-93999 SI GNAL POLE, REMOVE 4. 000 EACH
18 202-96133 Pl PE, REMOVE 1, 333. 000 m
19 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
20 202-98488 PI PE END SECTI ON, REMOVE 25. 000 EACH
21 203-02000 EXCAVATI ON, COWDN 50, 742. 000 n8
22 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 27.000 My
23 205-06932 TEMPORARY CHECK DAM STRAW BALES 372. 000 m
24 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 31. 000 EACH
25 205-06937 TEMPORARY SI LT FENCE 3, 329. 000 m
26 207-07498 SUBGRADE TREATMENT, TYPE A 81, 055. 000 ng
27 211-07454 STRUCTURE BACKFI LL 28, 443. 000 n8
28 301-07448 COWPACTED AGGREGATE, NO 53, BASE 2,652. 000 My
29 303-07449 COVPACTED AGGREGATE, NO. 73 74. 000 My
30 304-07493 WDEN NG WTH HVA, TYPE B 2, 600. 000 My
31 401-06264 PRCOFI LOGRAPH, HVA LUWP LuUwP
32 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 5, 965. 000 My
33 401-07404 QT QA HVA, 4, 76, |NTERVEDI ATE, 19.0 nm 9, 941. 000 My
34 401-07409 QT QA HVA, 4, 64, BASE, 25.0 mMm 32, 466. 000 My
35 401-07429 QT QA HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 12, 906. 000 My
36 402-07433 HVA SURFACE, TYPE B 720. 000 My
37 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 199. 000 My
38 402-07441 HVA BASE, TYPE B 4, 928. 000 My
39 405-05517 ASPHALT FOR PRI ME COAT 1. 000 My
40 406-05520 ASPHALT FOR TACK COAT 79. 000 My
41 601-05999 CURVED TERM NAL END 2. 000 EACH
42 601-06854 GUARDRAI L, W BEAM NESTED 30. 480 EACH
43 601-94689 GUARDRAI L END TREATMENT, GCS 2.000 EACH
44 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 302. 895 m
45 604-06069 CURB RAMP, CONCRETE 250. 000 ng
46 604-07483 HVA FOR S| DEWALK 344. 000 My
47 604-44251 STEPS, CONCRETE 3. 600 ng



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 250 CONTRACT ID : R-27202-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

48 604-91531 SI DEWALK, CONCRETE, 100 nm 5, 851. 000 ng
49 605-06120 CURB, CONCRETE 370. 000 m
50 605-06145 CURB AND GUTTER, B, CONCRETE 7, 885. 000 m
51 605-06215 CENTER CURB, D, CONCRETE 162. 000 m
52 605-94811 CURB TURNOUT 12. 000 EACH
53 610-07486 HVA FOR APPROACHES, TYPE A 841. 000 My
54 611-06497 MAI LBOX ASSEMBLY, SINGLE 16. 000 EACH
55 611-06498 MAI LBOX ASSEMBLY, DOUBLE 2.000 EACH
56 615-06490 R GHT OF WAY MARKER 87. 000 EACH
57 615-06505 MONUMVENT, B 22.000 EACH
58 615-06510 MONUMENT, C 4. 000 EACH
59 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
60 615-06530 POST, BENCHVARK 1. 000 EACH
61 616-02320 GEOTEXTI LES 175. 000 ng
62 616-03472 Rl PRAP, REVETMENT 450 nm 103. 000 M
63 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
64 621-06545 FERTI LI ZER 6. 900 My
65 621-06548 SEED M XTURE, CV 42.000 kg
66 621-06554 SEED M XTURE, U 1, 447. 000 kg
67 621-06565 MJULCH NG MATERI AL 34. 000 My
68 621-06567 WATER 178. 000 kL
69 621-06574 SODDI NG 241. 000 ng
70 621-06575 SCDDI NG NURSERY 9, 625. 000 ng
71 622-52436 SI G\, DO NOr MOW CR SPRAY 3. 000 EACH
72 622-91786 SEEDLI NG 37.000 EACH
73 714-26722 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 2400 nm 16. 500 m
74 714-44240 CONCRETE, A, STRUCTURES 2.000 n8
75 715-05024 PIPE, TYPE 2, G RCULAR 900 nm 921. 000 m
76 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 5, 701. 000 m
77 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 14. 000 m
78 715-05149 PIPE, TYPE 2, CIRCULAR 300 mm 492. 000 m
79 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 1, 915. 000 m
80 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 236. 000 m
81 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 406. 000 m
82 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 453. 000 m
83 715-05159 PIPE, TYPE 2, G RCULAR 1050 mm 421. 000 m
84 715-05161 PIPE, TYPE 2, C RCULAR, 1200 mm 735. 000 m
85 715-05169 PIPE, TYPE 3, CRCULAR 375 nm 54. 000 m
86 715-05171 PI PE, TYPE 3, CIRCULAR 450 nm 11. 000 m
87 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
88 715-46010 PI PE END SECTI ON, 450 nmm 2.000 EACH
89 715-46020 PI PE END SECTION, 600 nm 3. 000 EACH
90 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 584. 000 ng
91 718-99153 GEOTEXTI LES FOR UNDERDRAI N 11, 158. 000 ng
92 720-44000 CASTING ADJUST TO GRADE 11. 000 EACH
93 720-44296 CAP | NLET 1. 000 EACH

94 720-45030 I NLET, E7 34. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 31
CALL ORDER : 250 CONTRACT ID : R-27202-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

95 720-45080 I NLET, S14 1. 000 EACH
96 720-45085 INLET, T14 65. 000 EACH
97 720-45180 I NLET, S14, MOD FI ED 69. 000 EACH
98 720-45410 MANHOLE, C4 19. 000 EACH
99 720-45415 MANHCLE, D4 46. 000 EACH
100 720-45416 MANHCOLE, E4 19. 000 EACH
101 720-99073 I NLET, T14, MODI FI ED 46. 000 EACH
102 721-43035 AUTOVATI C DRAI NAGE GATE, 900 mm 1. 000 EACH
103 721-43045 AUTOVATI C DRAI NAGE GATE, 1200 mm 1. 000 EACH
104 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
105 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 16, 106. 000 m
106 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nmm 24. 000 m
107 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
108 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
109 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
110 801-07119 BARRI CADE, I11-B 195. 000 m
111 801-92448 CONSTRUCTI ON SI GNS, MBI LE 1, 200. 000 DAY
112 802-01946 SI GN PCST, WOOD, 150 nmm X 200 mm 21. 600 m
113 802-03776 SI GN POST, WOCD, 150 mm X 150 mm 20. 400 m
114 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 196. 600 m
115 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCR BASE 8. 400 m
116 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 19. 027 n2
117 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 35. 690 ne
118 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 nmm THI CKNESS 6. 030 n2
119 804-06771 DELI NEATOR PCST, FLEXI BLE 38. 000 EACH
120 805-01579 M SCELLANECQUS EQUI PMENT FCR SYSTEM LOOP AND | NTERCONNECT LUWP LUWP
121 805-01815 SI GNAL SUPPORT FQUNDATI ON, 915nm X 3.7 m 8. 000 EACH
122 805-01842 HANDHOLE, Sl GNAL 29. 000 EACH
123 805-01879 SI GNAL SERVI CE, | NSTALL 2. 000 EACH
124 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 1, 243. 000 m
125 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2. 000 EACH
126 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER, GREEN 17. 000 EACH
127 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 7.000 EACH
128 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN 1. 000 EACH
129 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
130 805-78420 DI SCONNECT HANGER 9. 000 EACH
131 805-78467 SI GNAL CABLE, 3C 8CGA 29. 000 m
132 805-78485 SI GNAL CABLE, 5C 14GA 375. 000 m
133 805-78490 SI GNAL CABLE, 7C 14GA 493. 000 m
134 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 1, 968. 000 m
135 805-78746 PREFORVED LOOP DETECTORS 420. 000 m
136 805-78790 LOCP DETECTOR DELAY AMPLI FI ER, 4 CHANNEL 6. 000 EACH
137 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
138 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
139 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
140 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (R X R) 2.000 EACH
141 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100nm 2,182.000 m



SCHEDULE CF PAY | TEMS PAGE 32
CALL ORDER : 250 CONTRACT ID : R-27202-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

142 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 627. 000 m
143 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 117. 000 m
144 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 932. 000 m
145 808-06716 LI NE, REMOVE 2, 000. 000 m
146 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 1,277.000 m
147 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 100mm 9, 284. 000 m
148 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLI D, WHI TE, 181. 000 m
149 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 70. 200 m
150 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 230. 500 m
151 808-75320 PAVEMENT MESSAGE MVARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 58. 000 EACH
152 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 38. 000 EACH

153 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 863. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 33
CALL ORDER : 260 CONTRACT ID : R-27214-A
LETTI NG DATE : 05/ 25/04 10: 00 AM

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

1 105 06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
2 105-07039 FIELD OFFI CE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
4 201-52370 CLEAR NG Rl GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 22. 800 svs
6 203-02000 EXCAVATI ON, COVMON 41, 395. 000 cvs
7 205 06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 327. 300 TN
8 205-06937 TEMPORARY SI LT FENCE 1, 284. 000 LFT
9 207-07498 SUBGRADE TREATMENT, TYPE A 53, 214. 000 SYs

10 210-08031 SEDI MENT MARKER 2.000 EACH

11 211-07454 STRUCTURE BACKFI LL 1, 076. 000 cvs

12 214-05861 EXCAVATI ON FOR DETENTI ON POND 1, 873. 000 cvs

13 301-07448 OOMPACTED AGGREGATE, NO. 53, BASE 6, 465. 000 TON

14 302- 06464 SUBBASE FOR PCCP 10, 707. 400 crs

15 401-07320 QU QA HVA, 1, 64, SURFACE, 9.5 mm 928. 000 TON

16 401-07389 QU QA-HVA, 1, 64, |NTERVED ATE, 19.0 nm 1, 690. 400 TON

17 401-07406 QU QA HVA, 1, 64, BASE, 25.0 nm 1, 144. 500 TON

18  402-07434 HVA SURFACE, TYPE C 75. 000 TON

19  402-07439 HVA | NTERVEDI ATE, TYPE C 122. 000 TON

20 40505517 ASPHALT FOR PRI ME COAT 17. 200 TON

21  406- 05520 ASPHALT FOR TACK COAT 4. 300 TON

22 406-05521 ASPHALT FOR TACK COAT 915. 000 SYs

23 501- 06266 PROFI LOGRAPH, PCCP LUMP LUMP

24 501-06323 QC QA-PCCP, 12 IN. 33, 645. 000 SYs

25 50106326 Q0 QA-PCCP, 15 IN. 2, 491. 000 Ssys

26 50305240 D1 CONTRACTI ON JOI NT 19, 249. 000 LFT

27 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 IN SPACI NG 200. 000 LFT

28 60105586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH

29  601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH

30 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPAC NG 718. 750 LFT

31 603-06040 FENCE, FARM FIELD, 47 IN 8, 139. 000 LFT

32 605-06090 CURB, | NTEGRAL, OONCRETE 4, 568. 000 LFT

33 605-06120 CURB, CONCRETE 970. 000 LFT

34  605-06255 CENTER CURB, D, CONCRETE 347. 000 svs

35 610-07486 HVA FOR APPROACHES, TYPE A 16. 900 TON

36 615 06505 MONUMENT, B 4. 000 EACH

37 615-06510 MONUMENT, C 4. 000 EACH

38 615 06515 MONUMENT, D 5. 000 EACH

39 616-02320 GEOTEXTI LES 2, 645. 000 SYs

40 616-05688 R PRAP, CLASS 1 489. 200 TON

41 616-06405 R PRAP, REVETMENT 1, 654. 000 TON

42 616-06451 R PRAP, UNI FORM 10. 900 TON

43 621-01004 MOBI LI ZATI ON AND DENMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH

44  621-06545 FERTI LI ZER 6. 700 TON

45  621-06553 SEED M XTURE, R 2, 640. 000 LBS

46 621-06557 SEED M XTURE, T 388. 000 LBS

47 621-06560 MULCHED SEEDI NG U 3, 054. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 34
CALL ORDER : 260 CONTRACT ID : R-27214-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

48 621-06565 MJULCH NG MATER AL 41. 000 TON
49 621-06574 SCDDI NG 7, 966. 000 SYS
50 702-90915 CONCRETE, A 7.800 CYS
51 702-94656 CONCRETE, B 00. 600 CYs
52 714-26702 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 6 FT. X 3 FT. 311. 000 LFT
53 715-05019 PIPE, TYPE 1, G RCULAR 36 IN 645. 000 LFT
54 715-05048 PIPE, TYPE 4, A RCULAR, 6 IN 15, 265. 000 LFT
55 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 2,402. 000 LFT
56 715-05125 PIPE, TYPE 1, G RCULAR 30 IN 96. 000 LFT
57 715-05149 PIPE, TYPE 2, G RCULAR, 12 IN 438. 000 LFT
58 715-05152 PIPE, TYPE 2, G RCULAR 18 IN 70. 000 LFT
59 715-46000 PI PE END SECTION, 12 IN 1. 000 EACH
60 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
61 715-46010 PI PE END SECTION, 18 IN. 1. 000 EACH
62 715-46030 PI PE END SECTION, 30 IN 2.000 EACH
63 715-46040 PI PE END SECTION, 36 IN. 8. 000 EACH
64 718-06528 QUTLET PROTECTOR, 1 30. 000 EACH
65 718-06529 QUTLET PROTECTOR, 2 2.000 EACH
66 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 250. 600 CYs
67 718-99153 GEOTEXTI LES FOR UNDERDRAI N 14, 436. 500 SYS
68 720-45335 CATCH BASIN, E7, MXD FI ED 1. 000 EACH
69 720-98174 I NLET, B15 4.000 EACH
70 720-98555 I NLET, C15 3. 000 EACH
71 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 9. 000 EACH
72 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 9, 126. 000 LFT
73 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 91. 000 LFT
74 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
75 801-06645 CONSTRUCTI ON SIGN, B 20. 000 EACH
76 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
77 801-07118 BARRI CADE, I11-A 204. 000 LFT
78 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 87. 400 LFT
79 802-05702 SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR BASE 48. 600 LFT
80 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 52. 500 SFT
81 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 233. 500 SFT
82 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 0.125 IN 115. 500 SFT
83 805-01815 SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 12.000 EACH
84 805-01836 SI GNAL CABLE DETECTOR, 2C 16GA., SH ELDED, LEAD IN 10, 086. 000 LFT
85 805-01842 HANDHOLE, SI GNAL 31. 000 EACH
86 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 3, 611. 000 LFT
87 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 5, 074. 000 LFT
88 805-78106 CONTROLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
89 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 2. 000 EACH
90 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 20. 000 EACH
91 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROWN GREEN 14. 000 EACH
92 805-78230 TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, AMBER, GREEN, 6. 000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 12. 000 EACH

94 805-78420 DI SCONNECT HANGER 13. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 35
CALL CRDER : 260 CONTRACT ID : R-27214-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

95 805-78445 SI GNAL SERVI CE 3. 000 EACH
96 805-78465 SI GNAL CABLE, 2C 8GA 218. 000 LFT
97 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 960. 000 LFT
98 805-78485 SI GNAL CABLE, 5C 14GA 1, 919. 000 LFT
99 805-78490 SIGNAL CABLE, 7C 14GA 317. 000 LFT
100 805-78500 SIGNAL CABLE, 11C 14CGA 3, 199. 000 LFT
101 805-78746 PREFORMVED LOOP DETECTCORS 4,074. 000 LFT
102 805-78785 SI GNAL DETECTOR HOUSI NG 4. 000 EACH
103 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 415. 000 LFT
104 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 3. 000 EACH
105 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 3. 000 EACH
106 805-81060 SI GNAL STRAIN POLE, STEEL, 36 FT. 9. 000 EACH
107 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, LANE ARRONG 24.000 EACH
108 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, WORD (ONLY) 6. 000 EACH
109 808-04767 LI NE 169. 000 LFT
110 808-04767 LI NE 152. 000 LFT
111 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN 1, 611. 000 LFT
112 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN 12, 738. 000 LFT
113 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 8 IN 995. 000 LFT
114 808-75054 LI NE, PREFORMED PLASTIC, SCQLID, YELLOW 4 IN 6, 992. 000 LFT
115 808-75059 LI NE, PREFCRVED PLASTIC, BROKEN, WHITE, 4 IN 1, 995. 000 LFT
116 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 394. 000 LFT
117 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 687. 000 LFT
118 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 24 IN 80. 000 LFT
119 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
120 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2.000 EACH
121 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 192. 000 EACH

122 808-91662 TRANSVERSE MARKI NG5, PREFCRMED PLASTIC, SCLID, WH TE, 275. 000 LFT



SCHEDULE OF PAY | TEMS PACE 36
CALL CRDER : 280 CONTRACT ID : R-27273-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06657 PHONE, CELLULAR 12. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07039 FIELD CFFICE, B 12. 000 MOS
4 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02278 CURB, CONCRETE, REMOVE 2, 930. 000 LFT
8 202-52710 S| DEWALK, CONCRETE, REMOVE 2, 850. 000 SYS
9 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LuUwP
10 203-02000 EXCAVATI ON, COWON 5, 487. 000 CYs
11 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, DROP | NLET 34. 000 EACH
12 205-06934 TEMPCRARY MULCH NG 00. 800 TON
13 205-06937 TEMPORARY SI LT FENCE 400. 000 LFT
14 207-07498 SUBGRADE TREATMENT, TYPE A 6, 586. 000 SYS
15 207-07502 SUBGRADE TREATMENT, TYPE D 4, 230. 000 SYS
16 210-05403 MODI FI CATI ON LUWP LUWP
17 211-07454 STRUCTURE BACKFI LL 400. 000 Cys
18 304-04403 SUBBASE FOR CEMENT CONCRETE PAVEMENT 2,922.000 CYs
19 306-08032 M LLI NG TRANSI TI ON 134. 000 SYS
20 306-08042 M LLI NG SCARI FI CATI QV PRCFI LE 891. 000 SYS
21 306-08043 M LLI NG TRANSI TI ON 807. 000 SYS
22 402-07432 HVA SURFACE, TYPE A 128. 000 TON
23 502- 06457 PCCP, 9 IN 9, 721. 000 SYS
24 503-05240 D- 1 CONTRACTI ON JA NT 5, 401. 000 LFT
25 603-02736 FENCE, WOCD, REMOVE AND RESET 285. 000 LFT
26 604-06070 S| DEWALK, CONCRETE 2, 307. 000 SYS
27 604-06367 JO NT MATERI AL 1, 248. 000 LFT
28 604-44251 STEPS, CONCRETE 6. 100 CYS
29 605-06090 CURB, | NTEGRAL, CONCRETE 3, 365. 000 LFT
30 605-06120 CURB, CONCRETE 256. 000 LFT
31 611-03671 TRASH RECEPTACLE 6. 000 EACH
32 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
33 621-06545 FERTI LI ZER 1.100 TON
34 621-06557 SEED M XTURE, T 34. 000 LBS
35 621-06570 TOP SO L 350. 000 Cys
36 621-06575 SCDDI NG NURSERY 1, 332. 000 SYS
37 622-05650 PLANT, DECI DUCQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 15. 000 EACH
38 702-04442 WALL, STRUCTURAL, CONCRETE 109. 000 CYs
39 704-04850 CONCRETE 324. 000 SYS
40 704-04850 CONCRETE 414. 000 SYS
41 706-03872 RAILING ALUM NUM 43. 000 LFT
42 706-04683 RAI' LI NG 102. 000 LFT
43 712-03812 BENCH 7.000 EACH
44 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 63. 000 LFT
45 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2, 205. 000 LFT
46 715-05146 PIPE, TYPE 2, A RCULAR, 6 IN 343. 000 LFT

47 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 718. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 37
CALL CRDER : 280 CONTRACT ID : R-27273-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 106. 000 LFT
49 715-05152 PIPE, TYPE 2, QA RCULAR 18 IN 318. 000 LFT
50 715-05154 PIPE, TYPE 2, G RCUAR 24 IN 242.000 LFT
51 715-05156 PIPE, TYPE 2, AQRCULAR 30 IN 586. 000 LFT
52 718-52610 AGGREGATE FOR UNDERDRAI NS 119. 000 CYs
53 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 2.000 EACH
54 720-04136 I NLET, B13 1. 000 EACH
55 720-07299 I NLET TYPE H 7.000 EACH
56 720-45045 I NLET, J10 17.000 EACH
57 720-45275 PI PE CATCH BASIN, 24 IN 4.000 EACH
58 720-91973 MANHOLE, H4 5. 000 EACH
59 720-94612 MANHOLE, K4 4. 000 EACH
60 720-98174 I NLET, B15 11. 000 EACH
61 801-04308 ROAD CLOSURE SI GN ASSEMBLY 18. 000 EACH
62 801-06625 DETOUR RQUTE MARKER ASSEMBLY 47. 000 EACH
63 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
64 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
65 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
66 801-07118 BARRI CADE, I11-A 288. 000 LFT
67 801-07119 BARRI CADE, I11-B 48. 000 LFT
68 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 263. 000 LFT
69 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 1. 000 EACH
70 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATION, | 2.000 EACH
71 802-07160 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, 111 2.000 EACH
72 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N 109. 380 SFT
73 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 45. 250 SFT
74 805-01842 HANDHOLE, S| GNAL 4. 000 EACH
75 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
76 805-02069 S| GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
77 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
78 805-02072 SI GNAL CANTI LEVMER STRUCTURE, 30 FT. ARM 1. 000 EACH
79 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 1. 000 EACH
80 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 1. 000 EACH
81 805-02262 FLASHER | NSTALLATI ON LUWP LUWP
82 805-02328 SI GNAL CABLE, 1C 14CGA 965. 000 LFT
83 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 381. 000 LFT
84 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
85 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8. 000 EACH
86 805-78355 PEDESTRI AN SI GNAL HEAD, 12 IN. 8. 000 EACH
87 805-78370 PEDESTRI AN PUSH BUTTON 8. 000 EACH
88 805-78465 SI GNAL CABLE, 2C 8GA 15. 000 LFT
89 805-78485 SI GNAL CABLE, 5C 14GA 1, 426. 000 LFT
90 805-78490 SI GNAL CABLE, 7C 14GA 465. 000 LFT
91 805-78510 SIGNAL CABLE, 2C 16GA., SH ELDED 287. 000 LFT
92 805-78746 PREFCRVED LOOP DETECTORS 10. 000 LFT
93 805-78785 S| GNAL DETECTOR HOUSI NG 2.000 EACH

94 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 325.. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 38
CALL CRDER : 280 CONTRACT ID : R-27273-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
96 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 10. 000 EACH
97 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DA X 8 FT. 20. 000 EACH
98 807-86805 SERVI CE PANT, | 1. 000 EACH
99 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 2, 256. 000 LFT
100 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN 3, 333. 000 LFT
101 808-06068 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTI C, HANDI CAP 6. 000 EACH
102 808-07310 TRANSVERSE MARKI NGS, EPOXY, SOLID, YELLOW 80. 600 LFT

103 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 270. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 39
CALL CRDER : 300 CONTRACT | D R -27439-A
LETTI NG DATE : 05/25/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 203-02000 EXCAVATI ON, COWON 3, 570. 000 CYS

6 203-02020 EXCAVATI QN, UNCLASSI FI ED 983. 000 CYs

7 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 74. 000 CYSs

8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 273. 000 TON

9 303-01687 FI LLER AGGREGATE, 73 542. 000 TON
10 402-07432 HVA SURFACE, TYPE A 2,163. 000 TON
11 402-07432 HVA SURFACE, TYPE A 53. 000 TON
12 402-07440 HVA BASE. TYPE A 3, 611. 000 TON
13 402-07440 HVA BASE. TYPE A 158. 000 TON
14 404-05508 ASPHALT FOR SEAL COAT 97. 000 TON
15 405-05517 ASPHALT FOR PR ME COAT 34. 000 TON
16 406- 05520 ASPHALT FOR TACK COAT 5. 000 TON
17 604-07894 CURB RAMP, CONCRETE, A 56. 000 SYS
18 604-44251 STEPS, CONCRETE 30. 000 CYs
19 605-06120 CURB, CONCRETE 717.000 LFT
20 605-06125 CURB, CONCRETE, MODI FI ED 229. 000 LFT
21 615-02153 TI MBER BOLLARDS 73. 000 EACH
22 615-06496 PARKI NG BARRI ER 101. 000 EACH
23 616-03472 Rl PRAP, REVEMENT 18 I N 54. 000 TON
24 621-06545 FERTI LI ZER 2.000 TON
25 621-06559 MULCHED SEEDI NG R 18, 166. 000 SYS
26 621-06570 TGP SA L 1, 002. 000 CYS
27 715-05115 PIPE, TYPE 1, CRCULAR 6 IN 36. 000 LFT
28 715-05118 PIPE, TYPE 1, AQRCULAR 12 IN 294. 000 LFT
29 715-05119 PIPE, TYPE 1, G RCULAR, 15 IN 50. 000 LFT
30 715-05842 CONCRETE ANCHOR, 42 IN 1. 000 EACH
31 715-44276 PIPE, PVC, PERF., 4 IN 915. 000 LFT
32 715-46000 PI PE END SECTION, 12 IN 12. 000 EACH
33 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
34 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
35 801-06640 CONSTRUCTI ON SIGN, A 5. 000 EACH
36 801-07118 BARRI CADE, 111-A 60. 000 LFT
37 802-03736 POST AND PANEL SIGN 17. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 40
CALL ORDER : 310 CONTRACT ID : R-27472-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 18. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02278 CURB, CONCRETE, REMOVE 14, 000. 000 LFT
6 203-02000 EXCAVATI ON, COWON 24,528. 000 CYs
7 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 1. 000 TON
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4. 000 EACH
9 205-06937 TEMPCRARY SI LT FENCE 4,175. 000 LFT
10 207-07498 SUBGRADE TREATMENT, TYPE A 39, 389. 800 SYS
11 211-07454 STRUCTURE BACKFI LL 6, 658. 000 CYs
12 301-07448 COMPACTED AGGREGATE, NO 53, BASE 1, 822. 000 TON
13 304-07490 HVA PATCH NG TYPE B 276. 000 TON
14 306-08034 M LLING ASPHALT, 1 1/2 IN 4,041. 000 SYS
15 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 3, 147. 300 TON
16 401-07390 QU QA HVA, 2, 64, | NTERVEDI ATE, 19.0 nm 6, 123. 500 TON
17 401-07407 QT QAHVA, 2, 64, BASE, 25.0 mm 15, 235. 300 TON
18 401-07430 QT QAHVA, 5, 76, |NTERMEDI ATE, C25.0 nm 3, 397. 600 TON
19 402-07432 HVA SURFACE, TYPE A 339. 000 TON
20 402-07435 HVA | NTERVEDI ATE, TYPE A 726. 000 TON
21 402-07440 HVA BASE. TYPE A 285. 000 TON
22 405-05517 ASPHALT FOR PRI ME COAT 8. 000 TON
23 406- 05520 ASPHALT FOR TACK CQAT 55. 400 TON
24 601-95434 HANDRAI L, STEEL PIPE, 1.5 IN 636. 000 LFT
25 604-07894 CURB RAMP, CONCRETE, A 70. 000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 11. 000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 114. 000 SYS
28 604-07902 CURB RAWP, CONCRETE, H 23. 000 SYS
29 604-91531 S| DEWALK, CONCRETE, 4 I N 4, 754. 000 SYS
30 605-06120 CURB, CONCRETE 6, 294. 000 LFT
31 605-06155 CURB AND GUTTER, CONCRETE, MODI Fl ED 13, 933. 000 LFT
32 605-06275 CENTER CURB, D, CONCRETE, MODI Fl ED 1, 165. 000 SYS
33 610-07486 HVA FOR APPROACHES, TYPE A 332. 000 TON
34 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN 1, 230. 500 SYS
35 615-06505 MONUMENT, B 24.000 EACH
36 615-06510 MONUVENT, C 1. 000 EACH
37 616-06405 RI PRAP, REVETMENT 5. 300 TON
38 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-06545 FERTI LI ZER 00. 600 TON
40 621-06554 SEED M XTURE, U 225. 000 LBS
41 621-06565 MULCH NG NATER AL 3. 000 TON
42  621-06575 SODDI NG NURSERY 7,268. 000 SYS
43 704-04850 CONCRETE 599. 000 SYS
44 715-05024 PIPE, TYPE 2, CIRCULAR 36 IN 657. 000 LFT
45 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 13, 734. 000 LFT
46 715-05149 PIPE, TYPE 2, G RCULAR, 12 IN 4, 531. 000 LFT

47 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 524. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 41
CALL ORDER : 310 CONTRACT ID : R-27472-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTI ON

48 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 700. 000 LFT
49 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 638. 000 LFT
50 715-05159 PIPE, TYPE 2, G RCULAR 42 IN 88. 000 LFT
51 715-05161 PIPE, TYPE 2, CRCULAR 48 IN 132. 000 LFT
52 715-05162 PIPE, TYPE 2, A RCULAR 54 IN 130. 000 LFT
53 715-46010 PI PE END SECTION, 18 IN. 1. 000 EACH
54 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
55 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 280. 000 LFT
56 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 096. 000 CYSs
57 718-99153 GEOTEXTI LES FOR UNDERDRAI N 9, 592. 000 SYS
58 720-44000 CASTI NG ADJUST TO GRADE 30. 000 EACH
59 720-45030 I NLET, E7 2.000 EACH
60 720-45045 I NLET, J10 30. 000 EACH
61 720-45055 I NLET, MLO 35. 000 EACH
62 720-45410 MANHCLE, C4 14.000 EACH
63 720-91973 MANHOLE, H4 6. 000 EACH
64 720-93501 VMANHCLE, L4 2.000 EACH
65 720-94612 MANHOLE, K4 3. 000 EACH
66 720-98174 I NLET, B15 8. 000 EACH
67 720-98555 I NLET, C15 12.000 EACH
68 731-93945 FACE PANELS, CONCRETE 5, 461. 000 SFT
69 731-93946 WALL ERECTI ON 5, 461. 000 SFT
70 731-93947 LEVELI NG PAD, CONCRETE 638. 000 LFT
71 801-03291 CONSTRUCTI ON SIGN, D 29. 000 EACH
72 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 35, 448. 000 LFT
73 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 530. 000 LFT
74 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
75 801-06645 CONSTRUCTI ON SIGN, B 29. 000 EACH
76 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
77 801-07118 BARRI CADE, I11-A 20. 000 LFT
78 801-07119 BARRI CADE, I|11-B 18. 000 LFT
79 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 162. 000 LFT
80 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 58. 000 SFT
81 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN 27.000 SFT
82 805-01815 S| GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 8. 000 EACH
83 805-01842 HANDHCLE, SI GNAL 19. 000 EACH
84 805-01879 SI GNAL SERVI CE, | NSTALL 2.000 EACH
85 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBQLS, 18 I N 16. 000 EACH
86 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 4, 491. 000 LFT
87 805-02658 CABLE, COAXI AL 1, 725. 000 LFT
88 805-04757 SI GNAL 2.000 EACH
89 805-04757 SI GNAL 5. 000 EACH
90 805-04757 SI GNAL 1. 000 EACH
91 805-04782 VI DEO VEH CLE DETECTOR SYSTEM 2. 000 EACH
92 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 4,021. 000 LFT
93 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH

94 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 16. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 42
CALL ORDER : 310 CONTRACT ID : R-27472-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND NEW ROAD CONSTRUCTI ON

95 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 8. 000 EACH
96 805-78370 PEDESTRI AN PUSH BUTTON 16. 000 EACH
97 805-78467 SI GNAL CABLE, 3C 8CGA 136. 000 LFT
98 805-78480 SI GNAL CABLE, 3C 14CGA 2, 830. 000 LFT
99 805-78485 SI GNAL CABLE, 5C 14CGA 1, 870. 000 LFT
100 805-78490 SIGNAL CABLE, 7C 14GA 1, 844. 000 LFT
101 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
102 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 IN 11, 739. 000 LFT
103 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 674. 000 LFT
104 808-75245 LINE, THERMOPLASTIC, SQLID, YELLON 4 IN. 2,432. 000 LFT
105 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 200. 000 LFT
106 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 346. 000 LFT
107 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 300. 000 LFT
108 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 16. 000 EACH

109 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (O\LY) 16. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 43
CALL ORDER : 320 CONTRACT ID : R-27490-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07040 FIELD CFFICE, C 30. 000 Mo
3 105-07577 CELLULAR SERVI CE 180. 000 MOS
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-01901 TEMPORARY CROSSOVER, REMOVE 2.000 EACH
7 202-02240 PAVEMENT REMOVAL 18, 624. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 7,864. 000 LFT
9 202-02272 PAVED SI DE DI TCH, REMOVE 1, 088. 000 LFT
10 202-03783 SI G\, PANEL, REMOVE 14. 000 EACH
11 202- 04089 SI G\, SHEET, REMOVE 249. 000 EACH
12 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LuUwP
14 202-51822 BRI DGE DECK OVERLAY, REMOVE 786. 000 SYS
15 202-93974 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2.000 EACH
16 203-02000 EXCAVATI ON, COWON 11, 168. 000 CYs
17 203-02070 BORROW 10, 000. 000 Cys
18 203-90014 LI NEAR GRADI NG 431. 000 STA
19 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 1, 026. 000 TON
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 57. 000 EACH
21 205-06936 TEMPCRARY SEDI MENT TRAP 150. 000 TON
22 205-06937 TEMPCRARY SI LT FENCE 35, 000. 000 LFT
23 207-07498 SUBGRADE TREATMENT, TYPE A 70, 300. 000 SYS
24 211-06467 AGGREGATE FCR END BENT BACKFI LL 82. 000 CYs
25 211-07454 STRUCTURE BACKFI LL 8, 650. 000 Cys
26 213-08058 FLOMABLE BACKFI LL 40. 000 CYS
27 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 13, 260. 000 TON
28 302-07455 DENSE GRADED SUBBASE 164. 000 CyS
29 304-07491 HVA PATCHING TYPE C 765. 000 TON
30 305-97019 RUBBLI ZED PCCP 230, 000. 000 SYS
31 306-08033 M LLING ASPHALT, 1 IN 13, 700. 000 SYS
32 306-08039 M LLI NG ASPHALT REMOVAL 260, 050. 000 SYS
33 306-08041 M LLI NG CONCRETE PAVEMENT 6, 500. 000 SYS
34 306-08043 M LLING TRANSI TI ON 1, 000. 000 SYS
35 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
36 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 35, 900. 000 TON
37 401-07399 QC/ QA HVA, 4, 70, | NTERVEDI ATE, 19.0 mm 44, 700. 000 TON
38 401-07409 QT QAHVA, 4, 64, BASE, 25.0 nmm 187, 510. 000 TON
39 401-07429 QT QA HWA, 5, 76, |NTERMEDI ATE, C19 mm 7,420. 000 TON
40 402-07453 HVA FOR TEMPCRARY PAVEMENT 2, 100. 000 TON
41 405-05517 ASPHALT FCR PR ME COAT 821. 000 TON
42 406-05520 ASPHALT FOR TACK CQOAT 485. 000 TON
43 601-01522 GUARDRAI L TRANSI TION TYPE T8 13. 000 EACH
44 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
45 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 8. 000 EACH
46 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN SPACI NG 800. 000 LFT

47 601-05999 CURVED TERM NAL END 5. 000 EACH
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CALL ORDER : 320 CONTRACT ID : R -27490-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

48 601-06035 GUARDRAI L, RESET 900. 000 LFT
49 601-94689 GUARDRAI L END TREATMENT, CS 12. 000 EACH
50 601-94690 GUARDRAI L END TREATMENT, N5 6. 000 EACH
51 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 8. 000 EACH
52 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 4, 830. 000 LFT
53 601-99108 GUARDRAI L, WBEAM DQUBLE FACED, 6 FT. 3 IN. SPACI NG 1, 050. 000 LFT
54 602-06729 BARRI ER DELI NEATCR 56. 000 EACH
55 603-06040 FENCE, FARM FI ELD, 47 IN 1, 550. 000 LFT
56 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 185, 143. 000 LFT
57 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN 966. 000 SYS
58 610-07486 HVA FOR APPROACHES, TYPE A 240. 000 TON
59 610-07487 HVA FOR APPROACHES, TYPE B 9, 200. 000 TON
60 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
61 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
62 615-06505 MONUMVENT, B 2.000 EACH
63 615-06510 MONUMENT, C 17. 000 EACH
64 616-02320 GEOTEXTI LES 3, 846. 000 SYS
65 616-05688 RI PRAP, CLASS 1 128. 000 TON
66 616-05689 Rl PRAP, CLASS 2 63. 000 TON
67 616-06405 RI PRAP, REVETMENT 1, 431. 000 TON
68 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
69 621-06545 FERTI LI ZER 41. 000 TON
70 621-06548 SEED M XTURE, CV 1, 021. 000 LBS
71 621-06553 SEED M XTURE, R 17, 344. 000 LBS
72 621-06557 SEED M XTURE, T 15, 303. 000 LBS
73 621-06565 MJULCH NG MATERI AL 204. 000 TON
74 621-06567 WATER 1, 975. 000 MG
75 621-06574 SODDI NG 22, 657. 000 SYS
76 622-52436 SIGN, DO NOI MOW CR SPRAY 11. 000 EACH
77 622-91786 SEEDLI NG 828. 000 EACH
78 702-03607 CORED HOLE I N CONCRETE 8. 000 EACH
79 702-04433 FLOCR DRAIN, PVC, 6 IN 8. 000 EACH
80 702-05696 WATERPROOF NG 192. 000 SFT
81 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 4,932. 000 LBS
82 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 2,312. 000 EACH
83 703-51030 REI NFORCI NG STEEL 75, 690. 000 LBS
84 703-51032 REI NFORCI NG STEEL, EPOXY COATED 57,271. 000 LBS
85 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 172. 000 EACH
86 704-51002 CONCRETE, C, SUPERSTRUCTURE 269. 400 Cys
87 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 16. 000 EACH
88 706-51020 CONCRETE, C, RAILING 100. 000 Cys
89 708-51813 PNEUMATI CALLY PLACED MORTAR 100. 000 SFT
90 708-51814 WELDED STEEL WRE FABRI C 50. 000 SFT
91 709-51821 SURFACE SEAL LuUWP LuUwP
92 709-51821 SURFACE SEAL LUWP LuUWP
93 710-51864 FI ELD DRI LLED HOLE 42. 000 EACH

94 711-51038 STRUCTURAL STEEL LUWP LUWP
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CALL ORDER : 320 CONTRACT ID : R -27490-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

95 711-51877 JACKI NG AND SUPPCRTI NG BEANMS LUWP LUWP
96 711-93535 BLAST, CLEAN, AND PAI NT BEARI NG ASSEMBLI ES LuUwP LuwP
97 711-96526 FI ELD WELDED STUD, 0.875 IN. DA 252. 000 EACH
98 715-04632 PI PE END SECTI ON, PRECAST CONCRETE, 36 IN. 2.000 EACH
99 715-05019 PIPE, TYPE 1, A RCULAR 36 IN 188. 000 LFT
100 715-05048 PIPE, TYPE 4, O RCULAR, 6 IN 13, 485. 000 LFT
101 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 18, 771. 000 LFT
102 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 81. 000 LFT
103 715-05121 PIPE, TYPE 1, A RCULAR 18 IN 110. 000 LFT
104 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 178. 000 LFT
105 715-05125 PIPE, TYPE 1, G RCULAR 30 IN 71. 000 LFT
106 715-05127 PIPE, TYPE 1, CURCULAR 42 IN 200. 000 LFT
107 715-05128 PIPE, TYPE 1, A RCULAR 48 IN 205. 000 LFT
108 715-05133 PIPE, TYPE 1, A RCULAR 60 IN 245. 000 LFT
109 715-05151 PIPE, TYPE 2, CIRCULAR 15 IN 1, 530. 000 LFT
110 715-05152 PIPE, TYPE 2, A RCUAR 18 IN 106. 000 LFT
111 715-05173 PIPE, TYPE 3, CRCULAR 24 IN 36. 000 LFT
112 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 171, 660. 000 LFT
113 715-05234 PIPE, TYPE 1, DEFORVED, M N. AREA 4.1 SQ FT. 73. 000 LFT
114 715-05407 PIPE, END BENT DRAIN, 6 IN 320. 000 LFT
115 715-05841 CONCRETE ANCHOR, 60 IN. 2. 000 EACH
116 715-05842 CONCRETE ANCHOR, 42 IN 2.000 EACH
117 715-06004 CONCRETE ANCHOR, 48 I N 2.000 EACH
118 715-07581 CONCRETE ANCHOR, 66 IN. 4.000 EACH
119 715-07625 PIPE, TYPE 1, G RCUAR 66 IN 420. 000 LFT
120 715-08176 PI PE, TYPE 1, DEFCRMED, M N. AREA 46.1 SFT. 240. 000 LFT
121 715-08177 PIPE, TYPE 1, DEFORMED, M N AREA 10.2 SFT. 104. 000 LFT
122 715-08178 CONCRETE ANCHCR, M N AREA 46.1 SFT. 4. 000 EACH
123 715-08179 CONCRETE ANCHCR, M N AREA 10.2 SFT. 2. 000 EACH
124 715-08181 PIPE END SECTION, M N. AREA 4.1 SFT. 2.000 EACH
125 715-46005 PI PE END SECTION, 15 IN 19. 000 EACH
126 715-46010 PI PE END SECTION, 18 IN. 4.000 EACH
127 715-46020 PI PE END SECTION, 24 IN 10. 000 EACH
128 715-46030 PI PE END SECTION, 30 IN. 2.000 EACH
129 715-46040 PI PE END SECTION, 36 I N 14. 000 EACH
130 715-91361 PIPE, PVC, 6 IN 36. 000 LFT
131 715-95325 I NVERT, CONCRETE PAVED 500. 000 LFT
132 718-06526 HVA FOR UNDERDRAI NS 20, 609. 000 TON
133 718-06529 QUTLET PROTECTOR, 2 371. 000 EACH
134 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 10, 000. 000 LFT
135 718-52610 AGCGREGATE FOR UNDERDRAI NS 17, 095. 000 Cys
136 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
137 720-45065 I NLET, N12 3. 000 EACH
138 720-45069 I NLET, P12 17.000 EACH
139 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 430. 000 SFT
140 722-51842 BRI DGE DECK OVERLAY 1, 520. 000 SYS

141 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 13. 400 Cys
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CALL ORDER : 320 CONTRACT ID : R -27490-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

142 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 1, 280. 000 SFT
143 722-60824 SURFACE M LLI NG 1, 623. 000 SYS
144 722-61075 SANDBLASTI NG AND CLEANI NG 106. 000 SYS
145 726-58789 BEARI NG ASSEMBLY, ELASTOMERIC, || 12. 000 EACH
146 726-99095 BEARI NG ASSEMBLY, ELASTOMVERIC, | 26. 000 EACH
147 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 24.000 EACH
148 801-01504 TEMPCRARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 8. 000 EACH
149 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 19. 000 EACH
150 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 166, 310. 000 LFT
151 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 161, 560. 000 LFT
152 801-06212 TEMPORARY PAVEMENT MESSACGE MARKI NG REMOVABLE, WORD (ONLY) 8. 000 EACH
153 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 8 IN. 3, 580. 000 LFT
154 801-06586 TEMPCRARY PAVEMENT MARKING 8 IN 11, 045. 000 LFT
155 801-06640 CONSTRUCTI ON SIGN, A 82. 000 EACH
156 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
157 801-06710 FLASH NG ARROW SI GN 1,575. 000 DAY
158 801-06735 TUBULAR MARKER, PERMANENT 150. 000 EACH
159 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
160 801-07118 BARRI CADE, I11-A 1, 395. 000 LFT
161 801-07606 TEMPORARY CROSSOVER DRAI NAGE PI PE 560. 000 LFT
162 801-07612 TEMPORARY PAVEMENT MARKI NG 24 I N. 1, 000. 000 LFT
163 801-94295 SI GNAL HEAD, RELOCATE 8. 000 EACH
164 802-04893 REFERENCE POST 25. 000 EACH
165 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 2,054. 000 LFT
166 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 597. 000 LFT
167 802-05703 SI GN POST, SQUARE, 3, REI NFORCED ANCHCOR BASE 169. 000 LFT
168 802-07057 SIGN, PANEL, W TH LEGEND 846. 000 SFT
169 802-07058 SI G\, SHEET ASSEMBLY, RELOCATE 18. 000 EACH
170 802-07060 SI G\, SHEET, RELOCATE 36. 000 EACH
171 802-07137 W DE FLANGE SI GN POST SUPPCRT FOUNDATI ON, VI 1| 6. 000 EACH
172 802-07151 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, VI | 16. 000 EACH
173 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATION, I 1. 000 EACH
174 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LECGEND, 0.080 IN 436. 000 SFT
175 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN 1, 232. 000 SFT
176 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 32. 000 SFT
177 802-76095 STRUCTURAL STEEL, BREAKAVWAY 4,412. 000 LBS
178 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 1. 000 EACH
179 804-06771 DELI NEATCR PCST, FLEXI BLE 245. 000 EACH
180 808-03631 LINE, EPOXY, SCLID, WHTE, 4 IN 123, 742. 000 LFT
181 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN. 97, 650. 000 LFT
182 808-04767 LI NE 288. 000 LFT
183 808-05534 LI NE, EPOXY, SQLID, WVHTE, 8 IN 1,227.000 LFT
184 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WHI TE, CROSSHATCH LI NE, 178. 000 LFT
185 808-06716 LI NE, REMOVE 7, 735. 000 LFT
186 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 320. 000 LFT
187 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 2.000 EACH

188 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 2.000 EACH
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CALL CRDER @ 320 CONTRACT ID : R -27490-A

LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 SI GN MODERNI ZATI ON

189 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 2.000 EACH
190 808-74811 LI NE, EPOXY, BROKEN, WHITE, 5 IN. 22,875.000 LFT
191 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 448. 000 EACH

192 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 448. 000 EACH



SCHEDULE OF PAY | TEMS PACE 48
CALL ORDER : 330 CONTRACT ID : R -27491-A
LETTI NG DATE : 05/25/04 10:00 AM

SECTI ON NO 0001 LI GHTI NG MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 30. 000 MOS
3 105-07577 CELLULAR SERVI CE 90. 000 MOS
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-01901 TEMPORARY CROSSOVER, REMOVE 2.000 EACH
7 202-02240 PAVEMENT REMOVAL 27,134. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 1, 656. 000 LFT
9 202-02272 PAVED SI DE DI TCH, REMOVE 375. 000 LFT
10 202-02844 SI GN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 2.000 EACH
11 202-03783 SIGN, PANEL, REMOVE 13. 000 EACH
12 202-04089 SI GN, SHEET, REMOVE 230. 000 EACH
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LuUwP
14 203-02000 EXCAVATI ON, COWWON 10, 303. 000 CYs
15 203-02070 BCRROW 10, 000. 000 Cys
16 203-90014 LI NEAR GRADI NG 296. 000 STA
17 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 363. 000 TON
18 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 43. 000 EACH
19 205-06937 TEMPCRARY SI LT FENCE 16, 675. 000 LFT
20 207-07498 SUBGRADE TREATMENT, TYPE A 63, 709. 000 SYS
21 210-07562 TEMPCRARY 1, 790. 000 LFT
22 211-07454 STRUCTURE BACKFI LL 10, 350. 000 CYs
23 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 9, 065. 000 TON
24 304-07491 HVA PATCH NG TYPE C 623. 000 TON
25 305-97019 RUBBLI ZED PCCP 157, 733. 000 SYS
26 306-08033 M LLING ASPHALT, 1 IN 14, 389. 000 SYS
27 306-08039 M LLING ASPHALT REMOVAL 181, 312. 000 SYS
28 306-08043 M LLING TRANSI TI ON 1, 000. 000 SYS
29 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
30 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 24,525. 000 TON
31 401-07335 QT QA HWA, 4, 76, SURFACE, 9.5 mm 2,010. 000 TON
32 401-07399 QT QA HVA, 4, 70, | NTERVEDI ATE, 19.0 nmm 30, 439. 000 TON
33 401-07404 QC QA HVA, 4, 76, |NTERVEDIATE, 19.0 nmm 3, 350. 000 TON
34 401-07409 QT QAHVA, 4, 64, BASE, 25.0 nmm 129, 601. 000 TON
35 401-07429 QT QA HVA, 5, 76, | NTERMED ATE, C19 mm 7,932. 000 TON
36 402-07453 HVA FOR TEMPCRARY PAVEMENT 2,172.000 TON
37 405-05517 ASPHALT FOR PRI ME COAT 573. 000 TON
38 406-05520 ASPHALT FOR TACK CQOAT 383. 000 TON
39 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
40 601-02205 TEMPORARY GUARD RAIL TRANSI TION, TGB 4. 000 EACH
41 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN SPACI NG 350. 000 LFT
42 601-05999 CURVED TERM NAL END 6. 000 EACH
43 601-06035 GUARDRAI L, RESET 819. 000 LFT
44 601-94689 GUARDRAI L END TREATMENT, O8 4.000 EACH
45 601-94690 GUARDRAI L END TREATMENT, M5 4.000 EACH
46 601-97080 TEMPORARY GUARDRAI L END TREATMENT, CS 4. 000 EACH

47 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 638. 000 LFT



SCHEDULE COF PAY | TEMB PACE 49
CALL ORDER : 330 CONTRACT ID : R -27491-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO 0001 LI GHTI NG MODERNI ZATI ON

48 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 350. 000 LFT
49 603-06040 FENCE, FARM FI ELD, 47 IN 1, 800. 000 LFT
50 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 130, 612. 000 LFT
51 610-07486 HVA FOR APPROACHES, TYPE A 450. 000 TON
52 610-07487 HVA FOR APPROACHES, TYPE B 3, 000. 000 TON
53 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 673. 000 SYS
54 611-52817 TEMPORARY CRCSSOVER, B 2.000 EACH
55 615-06505 MONUMENT, B 2.000 EACH
56 615-06510 MONUMVENT, C 14. 000 EACH
57 616-02320 GEOTEXTI LES 3, 925. 000 SYS
58 616-05688 Rl PRAP, CLASS 1 21. 000 TON
59 616-05689 RI PRAP, CLASS 2 51. 000 TON
60 616-06405 Rl PRAP, REVETMENT 1, 247. 500 TON
61 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 4. 000 EACH
62 621-06545 FERTI LI ZER 32. 000 TON
63 621-06548 SEED M XTURE, CV 791. 000 LBS
64 621-06553 SEED M XTURE, R 13, 449. 000 LBS
65 621-06557 SEED M XTURE, T 11, 867. 000 LBS
66 621-06565 MJULCH NG MATERI AL 158. 000 TON
67 621-06567 WATER 1, 532. 000 MG
68 621-06574 SCODDI NG 15, 172. 000 SYS
69 621-06575 SCDDI NG NURSERY 11, 378. 000 SYS
70 715-02397 SAFETY METAL END SECTIQN, 4:1, 36 IN 5. 000 EACH
71 715-05019 PIPE, TYPE 1, AQRCUAR 36 IN 164. 000 LFT
72 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 12, 312. 000 LFT
73 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 13, 634. 000 LFT
74 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 58. 000 LFT
75 715-05123 PIPE, TYPE 1, AQRCULAR 24 IN 178. 000 LFT
76 715-05145 PIPE, TYPE 1, G RCULAR, 96 IN 366. 000 LFT
77 715-05149 PIPE, TYPE 2, QRCULAR 12 IN 108. 000 LFT
78 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 962. 000 LFT
79 715-05152 PIPE, TYPE 2, AQRCULAR 18 IN 286. 000 LFT
80 715-05168 PIPE, TYPE 3, A RCULAR 12 IN 146. 000 LFT
81 715-05171 PIPE, TYPE 3, CRCUAR 18 IN 36. 000 LFT
82 715-05203 PIPE, TYPE 4, CCRCULAR 4 IN 118, 300. 000 LFT
83 715-05595 PI PE EXTENSI ON, C RCULAR, 15 IN 10. 000 LFT
84 715-05757 PI PE EXTENSI ON, C RCULAR, 36 | N 35. 000 LFT
85 715-06691 CONCRETE ANCHOR, 96 IN. 2.000 EACH
86 715-08162 Pl PE, TYPE 1, DEFCRVED, M N. AREA 8.8 SFT. 190. 000 LFT
87 715-08163 PI PE END SECTION, M N. AREA 8.8 SFT. 2.000 EACH
88 715-08164 CONCRETE ANCHCR, M N AREA 59. 2 SFT. 2. 000 EACH
89 715-08165 PIPE, TYPE 1, DEFORMED, M N AREA 59.2 SFT. 140. 000 LFT
90 715-08166 Pl PE, TYPE 1, DEFCRVED, M N. AREA 8.6 SFT. 292. 000 LFT
91 715-08167 CONCRETE ANCHOR, M N. AREA 8.6 SFT. 2.000 EACH
92 715-08168 PIPE, TYPE 1, DEFORMED, M N AREA 5.6 SFT. 57. 000 LFT
93 715-08169 PIPE END SECTION, M N. AREA 5.6 SFT. 2.000 EACH

94 715-46000 PI PE END SECTION, 12 IN 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 50
CALL ORDER : 330 CONTRACT ID : R-27491-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO 0001 LI GHTI NG MODERNI ZATI ON

95 715-46005 PI PE END SECTION, 15 IN 19. 000 EACH
96 715-46010 PI PE END SECTION, 18 IN. 5. 000 EACH
97 715-46020 PI PE END SECTION, 24 IN. 6. 000 EACH
98 715-46025 PI PE END SECTION, 27 I N 2.000 EACH
99 715-46030 PI PE END SECTION, 30 IN 2.000 EACH
100 715-46040 PI PE END SECTIQN, 36 IN. 19. 000 EACH
101 715-46065 PIPE END SECTION, M N AREA 2.9 SQ FT. 2.000 EACH
102 715-95325 I NVERT, CONCRETE PAVED 823. 000 LFT
103 718-06526 HVA FOR UNDERDRAI NS 14, 130. 000 TON
104 718-06529 QUTLET PROTECTOR, 2 193. 000 EACH
105 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 10, 000. 000 LFT
106 718-52610 AGGREGATE FCR UNDERDRAI NS 12, 026. 000 CYs
107 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
108 720-44296 CAP I NLET 1. 000 EACH
109 725-06858 Pl PE LI NER, THERMIPLASTIC, 36 IN 262. 000 LFT
110 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 16. 000 EACH
111 801-04308 ROAD CLOSURE SI GN ASSEMBLY 14. 000 EACH
112 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 127, 557. 000 LFT
113 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 126, 709. 000 LFT
114 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 4. 000 EACH
115 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG, REMOVABLE, WORD ( ONLY) 4. 000 EACH
116 801-06586 TEMPCRARY PAVEMENT MARKING 8 I N 11, 265. 000 LFT
117 801-06640 CONSTRUCTI ON SIGN, A 78. 000 EACH
118 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
119 801-06710 FLASH NG ARROW SI GN 1, 695. 000 DAY
120 801-06735 TUBULAR MARKER, PERVANENT 50. 000 EACH
121 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
122 801-07118 BARRI CADE, II1-A 3, 550. 000 LFT
123 801-07606 TEMPCRARY CROSSOVER DRAI NAGE PI PE 560. 000 LFT
124 801-94295 S| GNAL HEAD, RELOCATE 16. 000 EACH
125 802-04893 REFERENCE PCST 14. 000 EACH
126 802-05701 SI GN PGST, SQUARE, 1, REI NFCRCED ANCHOR BASE 1, 963. 000 LFT
127 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 477.500 LFT
128 802-05703 SI GN PGST, SQUARE, 3, REI NFORCED ANCHOR BASE 249. 000 LFT
129 802-07057 SIGN, PANEL, W TH LEGEND 160. 000 SFT
130 802-07151 W DE FLANGE SI GN POST SUPPORT FQUNDATION, V1 2. 000 EACH
131 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 487. 620 SFT
132 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 1,426. 890 SFT
133 802-76045 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 IN. 176. 250 SFT
134 802- 76095 STRUCTURAL STEEL, BREAKAWAY 287.700 LBS
135 802-76100 SPAN OVERHEAD SI GN STRUCTURE, MONOTUBE 3. 000 EACH
136 804-06771 DELI NEATOR PCST, FLEXI BLE 210. 000 EACH
137 805-01842 HANDHOLE, SI GNAL 9. 000 EACH
138 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN, UNDERGROUND 1, 650. 000 LFT
139 805-02426 WRE, THW NO 4 QJ, INPLASTIC DUCT, IN CONDUI T, 4 1C 180. 000 LFT
140 805-06101 FOUNDATI ON 6. 000 EACH

141 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 51
CALL CRDER : 330 CONTRACT ID : R-27491-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 LI GHTI NG MODERNI ZATI ON

142 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, AMBER ARROW GREEN 4. 000 EACH
143 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
144 805-78420 DI SCONNECT HANGER 4.000 EACH
145 805-78445 SI GNAL SERVI CE 1. 000 EACH
146 805-78467 SI GNAL CABLE, 3C 8GA 55. 000 LFT
147 805-78485 SI GNAL CABLE, 5C 14GA 1, 325. 000 LFT
148 805-78490 SIGNAL CABLE, 7C 14GA 1, 150. 000 LFT
149 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 5, 550. 000 LFT
150 805-78746 PREFCRVED LOCP DETECTCRS 1, 075. 000 LFT
151 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
152 805-78790 LOOP DETECTCOR DELAY AMPLI FI ER, 4 CHANNEL 4. 000 EACH
153 805-86935 I NSULATI NG LI NK, WATERPROOFED 16. 000 EACH
154 807-02191 HANDHOLE, LI GHTI NG 4.000 EACH
155 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 8. 000 EACH
156 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING 30 IN. X 30 IN. X 96 IN 8.000 EACH
157 807-03051 LI GAT CABLE, 1C 10GA 575. 000 LFT
158 807-86620 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 400 WATT 8. 000 EACH
159 807-86910 CONNECTOR KI' T, UNFUSED 8. 000 EACH
160 807-86915 CONNECTOR KI' T, FUSED 8. 000 EACH
161 807-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT' WATERPROOFED 10. 000 EACH
162 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCOFED 4. 000 EACH
163 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 19. 000 EACH
164 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 8. 000 EACH
165 807-86955 CABLE DUCT MARKER 4.000 EACH
166 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 93, 883. 000 LFT
167 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN. 69, 458. 000 LFT
168 808-04767 LI NE 1, 728. 000 LFT
169 808-05534 LI NE, EPOXY, SOLID, WHITE, 8 IN 2,490. 000 LFT
170 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 596. 000 LFT
171 808-06716 LI NE, REMOVE 4, 885. 000 LFT
172 808-06800 TRANSVERSE MARKI NGS, EPOXY, SOLID, YELLOW CROSSHATCH LI NE, 267. 000 LFT
173 808-08172 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD( AHEAD) 4. 000 EACH
174 808-08173 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD( S| GNAL) 4. 000 EACH
175 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, 24 IN 219. 000 LFT
176 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 6. 000 EACH
177 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 2.000 EACH
178 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 2.000 EACH
179 808-74811 LI NE, EPOXY, BROKEN, VHITE, 5 IN 15, 827. 000 LFT
180 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 000. 000 EACH
181 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NARKER 1, 048. 000 EACH

182 808-98000 LI NE, EPOXY, SOLID, YELLOWN 8 IN. 1, 752. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 52
CALL CRDER : 350 CONTRACT ID : R-27520-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE AND SHOULDER REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MBS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02241 GUARDRAI L, REMOVE 5, 525. 000 LFT
5 202-90277 DETECTOR HOUSI NG REMOVE 24.000 EACH
6 202-93741 GUARD RAI L END TREATMENT, REMOVE 17. 000 EACH
7 203-90014 LI NEAR GRADI NG 4. 000 STA
8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 28, 305. 000 TON
9 303-01180 COVPACTED AGGREGATE, NO. 53 5, 620. 000 TON
10 304-07491 HVA PATCHING TYPE C 100. 000 TON
11 304-07492 WDEN NG WTH HVA, TYPE A 90. 000 TON
12 306-08037 M LLING ASPHALT, 3 IN. 222, 680. 000 SYS
13 306-08038 M LLING ASPHALT, 4 IN 63, 845. 000 SYS
14 306-08039 M LLING ASPHALT REMOVAL 115. 000 SYS
15 306-08043 M LLI NG TRANSI TI ON 17, 290. 000 SYS
16 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
17 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 5, 270. 000 TON
18 401-07334 QT QAHWA, 3, 76, SURFACE, 9.5 mm 17, 290. 000 TON
19 401-07398 QT QA HVA, 3, 70, | NTERVEDI ATE, 19.0 mm 43, 040. 000 TON
20 401-07406 QT QAHVA, 1, 64, BASE, 25.0 mm 16, 065. 000 TON
21 402-07451 HVA, TYPE B, WEDGE AND LEVEL 108. 000 TON
22 406- 05520 ASPHALT FOR TACK COAT 136. 000 TON
23 601-94689 GUARDRAI L END TREATMENT, ©S 7.000 EACH
24 601-94690 GUARDRAI L END TREATMENT, M5 10. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 4, 925. 000 LFT
26 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN SPACI NG 600. 000 LFT
27 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 91, 940. 000 LFT
28 610-07486 HVA FOR APPROACHES, TYPE A 1, 225. 000 TON
29 616-02320 GEOTEXTI LES 15. 000 SYS
30 616-06405 RI PRAP, REVETMENT 10. 000 TON
31 715-05048 PIPE, TYPE 4, I RCULAR, 6 IN 22, 661. 000 LFT
32 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 10, 600. 000 LFT
33 715-05115 PIPE, TYPE 1, G RCULAR 6 IN 2, 310. 000 LFT
34 715-07673 CONCRETE ANCHOR, 90 IN 1. 000 EACH
35 718-06526 HVA FOR UNDERDRAI NS 1, 385. 000 TON
36 718-06528 QUTLET PROTECTCR, 1 206. 000 EACH
37 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 9, 850. 000 LFT
38 718-52610 AGGREGATE FCR UNDERDRAI NS 683. 000 CYs
39 801-06203 TEMPORARY PAVEMENT MARKING 4 | N 11, 495. 000 LFT
40 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 750. 000 LFT
41 801-06640 CONSTRUCTION SIGN, A 38. 000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 802-91122 SI GN, GROUND MOUNTED, RESET 6. 000 EACH
44 804-06771 DELI NEATOR PCST, FLEXI BLE 50. 000 EACH
45 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 200. 000 LFT
46 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 7,990. 000 LFT

47 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 400. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 53

CALL ORDER : 350 CONTRACT ID : R -27520-A
LETTI NG DATE : 05/25/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE AND SHOULDER REHABI LI TATI ON

48 805-78785 SI GNAL DETECTOR HQUSI NG 24. 000 EACH
49 805-78795 SAW CQUT FOR ROADWAY LOCP AND SEALER 2,620. 000 LFT
50 808-03632 LINE, EPOXY, SQLID, YELLOW 4 IN 60, 735. 000 LFT
51 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN 70, 615. 000 LFT
52 808-75059 LI NE, PREFORVED PLASTIC, BROKEN, WH TE, 4 I N 14, 460. 000 LFT
53 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 735. 000 LFT
54 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFCRMVED PLASTIC LANE | NDI CATI ON 54. 000 EACH
55 808-75073 PAVEMENT MESSAGE MARKI NGS PREFCRMVED PLASTI C, WORD ONLY 54. 000 EACH
56 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 045. 000 EACH

57 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 045. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 54
CALL ORDER : 356 CONTRACT ID : R -27604-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO 0001 ROAD REPLACEMENT AND PARKI NG LOT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUWP
3 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
4 202-02250 TREE, 10 IN., REMOVE 2.000 EACH
5 202-02255 TREE, 18 IN., REMOVE 3. 000 EACH
6 202-04089 SI GN, SHEET, REMOVE 1. 000 EACH
7 202-96133 Pl PE, REMOVE 44. 000 LFT
8 203-02000 EXCAVATI QN, COVWON 1, 445. 000 CYS
9 203-02070 BCRROW 445. 000 CYS
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 28. 000 TON
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
12 205-06937 TEMPORARY SI LT FENCE 235. 000 LFT
13 211-07454 STRUCTURE BACKFI LL 14. 000 CYs
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 749. 000 TON
15 304-07489 HVA PATCH NG TYPE A 11. 000 TON
16 402-07432 HVA SURFACE, TYPE A 492. 000 TON
17 402-07435 HVA | NTERVEDI ATE, TYPE A 859. 000 TON
18 405-05517 ASPHALT FOR PRI ME COAT 8. 000 TON
19 406- 05520 ASPHALT FOR TACK CQAT 2.000 TON
20 604-91531 SI DEWALK, CONCRETE, 4 IN 14. 000 SYS
21 605-06120 CURB, CONCRETE 1, 219. 000 LFT
22 615-06496 PARKI NG BARRI ER 14.000 EACH
23 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
24 621-06559 MJULCHED SEEDING R 3, 464. 000 SYS
25 702-44240 CONCRETE, A, STRUCTURES 4. 000 CYs
26 703-06028 REI NFORCI NG BARS 192. 000 LBS
27 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 33.000 LFT
28 715-05217 PIPE, TYPE 5, G RCULAR 12 IN 22.000 LFT
29 720-04682 I NLET 1. 000 EACH
30 731-93946 WALL ERECTI ON 155. 000 SFT
31 801-04308 ROAD CLOSURE S| GN ASSEMBLY 1. 000 EACH
32 801-06640 CONSTRUCTION SIGN, A 4. 000 EACH
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-07119 BARRI CADE, I11-B 52. 000 LFT
35 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 34. 000 SFT
36 802-96248 POST, WOOD, 4 IN X 4 IN 88. 000 LFT
37 808-04767 LI NE 240. 000 LFT

38 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 1, 008. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 55
CALL ORDER : 360 CONTRACT ID : R-27624-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
5 621-06559 MULCHED SEEDI NG R 538. 000 SYS



SCHEDULE OF PAY | TEMS PACE 56
CALL ORDER : 370 CONTRACT ID : R-27626-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON OF HOUSES AND BU LDI NGS

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
8 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
10 202-05544 REGULATED NMATERI ALS, DI SPCSE, C 1, 500. 000 GAL
11 202-05545 REGULATED MATERI ALS, DI SPCSE, C 9, 300. 000 CYS
12 202-05549 REGULATED MATERIALS, REMOVE, C 1, 500. 000 GAL
13 202-05550 REGULATED NMATERI ALS, REMOVE, C 9, 300. 000 CYs
14 202- 05554 REGULATED NATERI ALS, TRANSPCRT, C 1, 500. 000 GAL
15 202- 05555 REGULATED MATERI ALS, TRANSPCRT, C 9, 300. 000 Cys
16 202-05571 TESTI NG FOR WASTES 20. 000 EACH
17 202-05571 TESTI NG FOR WASTES 50. 000 EACH
18 202-05825 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, OVER 6000 3. 000 EACH

19 202-08192 UNDERGROUND STCORAGE TANK, LI QU D WASTE DI SPCSAL, C 30, 000. 000 GAL



SCHEDULE OF PAY | TEMS PACGE 57
CALL ORDER : 390 CONTRACT I D : RS 27319-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105 06845 OONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07039 FI ELD OFFI CE, B 10. 000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMDBI LI ZATI ON LUVP LUVP
4 202-02241 GUARDRAI L, REMOVE 150. 000 LFT
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 30. 000 EACH
6 202-96133 Pl PE, REMOVE 120. 000 LFT
7 203-02000 EXCAVATI ON,  COMVON 56. 300 crs
8 203-90014 LI NEAR GRADI NG 273. 310 STA
9 205-02236 TEMPORARY EROSI ON AND SEDI MENT CONTRCL, DROP | NLET 19. 000 EACH
10 205-03371 SEDI MENT, REMOVE 10. 000 cYs
11 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
12 303-01180 OCOVPACTED AGGREGATE, NO. 53 9, 644. 000 TON
13 303- 07449 OCOVPACTED AGGREGATE, NO. 73 3, 469. 000 TON
14 304- 07490 HVA PATCHI NG TYPE B 250. 000 TON
15 304- 07493 WDEN NG WTH HVA, TYPE B 4, 000. 000 TON
16 306- 08032 M LLING TRANSI TI ON 266. 650 SYS
17 306- 08033 MLLING ASPHALT, 1 IN 190, 105. 800 sys
18 306-08034 M LLING ASPHALT, 1 1/2 IN 63, 458. 990 SYS
19 306-08039 M LLI NG ASPHALT REMOVAL 150. 000 sys
20 401- 06264 PROFI LOGRAPH, HVA LUVP LUWP
21 401-07321 QC QM HVA, 2, 64, SURFACE, 9.5 nm 22, 938. 000 TON
22 401-07371 QC QAHVA, 2, 64, | NTERVEDI ATE, 12.5 mm 28, 933. 000 TON
23 402- 07433 HVA SURFACE, TYPE B 1, 490. 000 TON
24 405-05517 ASPHALT FCR PRI ME COAT 41. 000 TN
25  406- 05520 ASPHALT FOR TACK COAT 138. 000 TON
26  601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 6. 000 EACH
27 601- 05999 CURVED TERM NAL END 13. 000 EACH
28 601- 94689 GUARDRAI L END TREATMENT, OS 25. 000 EACH
29 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 2, 062. 500 LFT
30 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 TON
31 610-07487 HVA FOR APPROACHES, TYPE B 1, 295. 000 TON
32 615-06505 MONUMENT, B 20. 000 EACH
33 615 06527 MONUMVENT, SECTI ON CORNER 4. 000 EACH
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
35 62106559 MULCHED SEEDI NG R 23, 150. 000 SYs
36 621-06574 SCDDI NG 23, 150. 000 SYS
37 715-05116 PIPE, TYPE 1, O RCULAR 8 IN. 240. 000 LFT
38 801-01093 TEMPORARY WORKSI TE SPEED LIM T S| GN ASSEMBLY 2. 000 EACH
39 801-03290 OONSTRUCTI ON SI GN, C 4.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 17, 486. 000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 9, 006. 000 LFT
42 801-06640 OONSTRUCTI ON SI GN, A 33. 000 EACH
43 801-06710 FLASH NG ARROW SI GN 150. 000 DAY
44 801-06775 MAI NTAI NI NG TRAFFI C LUVP LUVP
45 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 IN. 22, 258. 000 LFT
46 808-06703 LI NE, THERMCPLASTIC, SOLID, WA TE, 4 IN. 85, 928. 000 LFT

47 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 88, 400. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 58
CALL ORDER : 390 CONTRACT ID : RS 27319-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 097. 000 EACH



